

Release Summary Sheet

Contract (PO) Number: 8866

Release Number: 121

Specification Number: 26799

Name of Contractor: OLD VETERANS CONSTRUCTION, INC

City Department: DEPT OF GENERAL SERVICES

Title of Contract: JOB ORDER CONTRACT REHABILITATION OF CITY FACILITIES

Dollar Amount of Release: \$251,123.82

Release Description: GENERAL CONSTRUCTION - PUBLIC WORKS RELATED

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 1036761

Submission Date:

**CITY OF CHICAGO
BLANKET RELEASE**

Original (Department)

SUBJECT TO SUBCONTRACTOR CERTIFICATION

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE DATE	PURCHASE ORDER	RELEASE NUMBER	SPECIFICATION NUMBER	VENDOR NUMBER	SITE NAME	DELIVERY DATE	PAGE NUMBER
01/30/2007	8866	121	26799	1036761	B		1

DELIVER TO: 38-038

038-0030
30 N. LA SALLE ST.
ROOM 3700
Chicago, IL 60602-2500

ORDERED FROM:

OLD VETERANS CONSTRUCTION, INC
10942 S. HALSTED ST. (EFT)
CHICAGO, IL 60628

DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY

CONTACT: NICK AHRENS 744-7751

PO DESCRIPTION: JOB ORDER CONTRACT REHABILITATION OF CITY FACILITIES

BLANKET RELEASE


THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 8866


THIS PURCHASE IS FOR DEPARTMENT: 38 - DEPT OF GENERAL SERVICES


SUBMIT THE ORIGINAL INVOICE TO:

PO Line	Ship Line	COMMODITY INFORMATION	QUANTITY	UOM	UNIT COST	TOTAL COST																							
1	1	96842 GENERAL CONSTRUCTION - PUBLIC WORKS RELATED JV5-063.D; HVAC CONTROLS; P-4-045; HANSEN; NO CIP	251,123.82	USD	1.00	251,123.82																							
<table border="1"> <thead> <tr> <th>Dist</th> <th>BFY</th> <th>FUND</th> <th>COST CTR</th> <th>APPR</th> <th>ACCNT</th> <th>ACTV</th> <th>PROJECT</th> <th>RPT CAT</th> <th>GENRL</th> <th>FUTR</th> <th></th> </tr> </thead> <tbody> <tr> <td>1</td> <td>006</td> <td>0C10</td> <td>0382005</td> <td>1334</td> <td>220540</td> <td>0000</td> <td>11093151</td> <td>000000</td> <td>00000</td> <td>0000</td> <td>251,123.82</td> </tr> </tbody> </table>						Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR		1	006	0C10	0382005	1334	220540	0000	11093151	000000	00000	0000	251,123.82
Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR																			
1	006	0C10	0382005	1334	220540	0000	11093151	000000	00000	0000	251,123.82																		
SHIPMENT TOTAL:						251,123.82																							
RELEASE TOTAL:						251,123.82																							

APPROVAL:


SIGNATURE DATE


SIGNATURE DATE


DATE

Payment on this order will be made upon receipt of an original vendor invoice form referencing this order.
Submit the original invoice to the department referenced above.

Mark all packages and papers with the purchase number.

Any deliveries containing overshipments will be reflected unless otherwise authorized in this purchase.

This purchase is subject to the City of Chicago General Conditions for Supplies, Work, or Professional Consulting Services; Special Conditions, Disclosure Ownership, Acceptance Page, as applicable, which are attached hereto or incorporated herein by reference.



City of Chicago
 Department of General Services
 30 North LaSalle Street
 Chicago, IL 60602

To: Department of General Services

Date: December 07, 2006

Sub-Order Total: 251,123.82

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

- As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.
- Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contractor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
- The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
- "Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

- This Disclosure relates to the following transaction:

Project name: JV5-063.D 1869 W Pershing Basement Electric

Specification, loan or other identifying number: 8866

- Name of Contractor: Old Veteran Construction

- EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below (attach additional pages if necessary):


Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney, lobbyist, subcontractor, etc.)	FEE (indicate whether paid or estimated)
Allied Mechanical Inc.	4901 West 126th Pl. Alsip, 60803	Non	Subcontractor	\$6,000.00 Est.
TOLTEC Plumbing Contractors	4366 W Ogden Ave Chicago, IL, 60623	MBE	Subcontractor	\$700.00 Est.
Cable Communications, Inc	6200 S. Oakley Chicago, 60636	WBE	Subcontractor	\$69,556.00 Est.
Old Veteran Construction	10942 S Halsted Street Chicago, 60628	MBE	Subcontractor	\$47,168.82 Est.
Environmental Systems, Inc.	W223 N603 Saratoga Drive Waukesha, 53186	Non	Subcontractor	\$112,699.00 Est.
McDonagh Demolition		Non	Subcontractor	\$15,000.00 Est.

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED _____

4. The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurate information shall constitute default under the contract and may result in termination of the contract or lease

5. The Contractor understands and agrees that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under the Penalties of perjury, I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld.



 Signature

1-2-07

 Date

John Tiodall

 Name (Type or Print)


Project Manager

 Title

Subscribed and sworn to before me

this 07 day of Jan 20 07

Sonia Renteria
Notary Public Signature





City of Chicago
Richard M. Daley, Mayor

Department of General Services

Michi E. Peña
Commissioner

Suite 3700
10 North LaSalle Street
Chicago, Illinois 60602-2586
(312) 742-3124
(312) 744-9883 (FAX)
<http://www.cityofchicago.org>

January 09 2007

Ms. Barbara A. Lumpkin
Chief Procurement Officer
Department of Procurement Services
City Hall, Room 403
121 North LaSalle Street
Chicago, IL 60602

Attn: Catherine Mellon
JOC Manager

Re: JOC Project Number: JV5-063.D / P-4-045
Project Title: 1869 Building Renovation - HVAC
Address: 1869 W. Pershing
Estimated Cost: 200,000.00
Specification Number: 26799 (2)
Funding Source: 06-0C10-38-2005-1334-0540-11093-151

jel
1/9/07

Dear Ms. Lumpkin:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

Please direct all technical inquiries to Project Manager Ivan Hansen at (312) 742-1336 and all other inquiries to Staci-Rae Bixler at 744-1636.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely,

Michi E. Peña
Commissioner


APPROVED:

Barbara A. Lumpkin *PE* *1/16/07*
Barbara A. Lumpkin
Chief Procurement Officer *BN*

Approved:

Nicholas Ahrens *NA*
Mary Capecci *MC*
Arthur Andros *A.A.*





The Department of General Services
Attachment A
Utilizing JOC For City Construction Projects

1869 Building
1869 W. Pershing

Project No: JV5-063.D

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete items 3,4 and 5.
Attach to MOA (JOC Approval Letter)

1. Please describe the major features of this project.

Provide complete BAS and HVAC controls system per drawings and specs dated 12-2-05

Provide all controls for new HVAC system. All work done per spec books and drawings dated 12-2-05

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

This buildout is being done with DGS / CDOT trades - and coordination and scheduling is very crucial. This buildout is based on a 6 year construction schedule with each floor being done seperatly. By doing the Building Automation System and HVAC controls thru the JOC it assures we receive a completly open protocal system and all flrs will work together

3. If the project is a one trade project, please provide an explanation of why it would not be in the city's best interest to do the project using DGS trades or existing term agreements.

Multi trade - Sheet metal , carpenters, pipe fitters, laborers, electricians, and iron workers

4. If it is anticipated that over 25% of the project will consist of Non Pre-Priced items, please provide an explanation on why JOC should be used.

All items contained in the CTC

5. If some elements of the proposed JOC Project scope of work are covered by city term agreements, these elements should be removed from the JOC Project.

No



DEPARTMENT OF GENERAL SERVICES
Bureau of Architecture, Engineering & Construction Management
JOB ORDER CONTRACT (JOC)
PRE-CONSTRUCTION FUNDING APPROVAL

User Dept: This is a multi-user building Date: December 18, 2006

Originator: Ivan Hansen Phone: (312) 742-1336

Project Number: JV5-063.D / P-4-045

Project Name: 1869 Building Renovation - HVAC

Project Scope: Provide all controls for new HVAC system. All work done per spec books and drawings dated 12-2-05

Location/Address: 1869 W. Pershing

Justification: Complete renovation of entire building - The existing system is barely working and repairs are as costly as replacements

Est. Project Budget: \$200,000.00

CIP #: 130-02-0357

Funding Strips: 05-492-38-2005-4127-0540-50074-151

Funding Verified By: *[Signature]* Date: 1-9-07

Can this request be completed by one of the following:

- | | | | | | |
|---|-----------------|-----|--------------------------|----|-------------------------------------|
| 1 | In-House Trades | Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
| 2 | Term Contract | Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
| 3 | Competitive Bid | Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |

If No, for any of the above please explain:

APPROVED:

[Signature]
 Nicholas J. Ahrens, Jr., Deputy Commissioner

1-9-07
 Date

 Michi E. Peña, Commissioner

 Date