

Release Summary Sheet

Contract (PO) Number: 15880

Release Number: 17

Specification Number: 58904

Name of Contractor: FH PASCHEN SN NIELSEN&ASS LLC

City Department: CHICAGO DEPARTMENT OF TRANSPORTATION

Title of Contract: CDOT-JOC REPAIR, RECONSTRUCTION AND REHABILITATION OF
FLAT WORK/SITE WORK AND STRUCTURES

Dollar Amount of Release: \$185,628.28

Release Description: CDOT-JOC REPAIRS, RECONSTRUCTION & REHABILITATION OF
FLAT WORK SPACE, SITE WORK SPACE & STRUCTURES

Procurement Services Contact Person: LYLIANIS RODRIGUEZ

Vendor Number: 50167025

Submission Date:

**CITY OF CHICAGO
BLANKET RELEASE**

Original (Department)

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE DATE	PURCHASE ORDER	RELEASE NUMBER	SPECIFICATION NUMBER	VENDOR NUMBER	SITE NAME	DELIVERY DATE	PAGE NUMBER
12/9/2008	15880	17	58904	50167025	A		1

DELIVER TO: 84-A06

A06
BUREAU OF BRIDGES AND TRANSIT
30 N. LASALLE ST - STE 500
CHICAGO ILLINOIS 60602-2570
Chicago, IL

ORDERED FROM:

FH PASCHEN SN NIELSEN&ASS LLC
O'HARE PLAZA
8725 W HIGGINS SUITE 200
CHICAGO, IL 60631

DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY

CONTACT: 744-0647

PO DESCRIPTION: CDOT-JOC REPAIR, RECONSTRUCTION AND REHABILITATION OF FLAT WORK/SITE WORK AND STRUCTURES

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 15880

THIS PURCHASE IS FOR DEPARTMENT: 84 - CHICAGO DEPARTMENT OF TRANSPORTATION

SUBMIT THE ORIGINAL INVOICE TO: A04
BUREAU OF ADMINISTRATION AND PLANNING
CHICAGO ILLINOIS 60602-2570, IL

PO Line	Ship Line	COMMODITY INFORMATION	QUANTITY	UOM	UNIT COST	TOTAL COST					
1	1	96875	185,628.28	USD	1.00	185,628.28					
CDOT-JOC REPAIRS, RECONSTRUCTION & REHABILITATION OF FLAT WORK SPACE, SITE WORK SPACE & STRUCTURES											
REQ# 41112 FOR 08-84-11-026; BENTON PLACE&HOLDEN CT WATERPROOFING&RESTORATION; PO# 15880											
Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	
1	006	0132	0842125	9016	220000	0000	00000000	000000	00000	0000	185,628.28
SHIPMENT TOTAL:											185,628.28

RELEASE TOTAL: 185,628.28

APPROVAL:

SIGNATURE

DATE

SIGNATURE

DATE

Payment on this order will be made upon receipt of an original vendor invoice form referencing this order.

Submit the original invoice to the department referenced above.

Mark all packages and papers with the purchase number.

Any deliveries containing overshipments will be reflected unless otherwise authorized in this purchase.

This purchase is subject to the City of Chicago General Conditions for Supplies, Work, or Professional Consulting Services; Special Conditions, Disclosure Ownership, Acceptance Page, as applicable, which are attached hereto or incorporated herein by reference.



City of Chicago
 Department of Transportation
 30 North LaSalle Street
 Chicago, IL 60602

To: Department of Transportation

Date: November 10, 2008

Sub-Order Total: 185,628.28

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

1. As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.
2. Pursuant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contractor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
4. "Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: 08-84-11-026 Holden Court Drainage Improvements
 Specification, loan or other identifying number: 15880

2. Name of Contractor: F.H.Paschen, S.N.Nielsen & Assoc., Inc.


3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below (attach additional pages if necessary):

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney, lobbyist, subcontractor, etc.)	FEE (indicate whether paid or estimated)
F.H.Paschen, S.N.Nielsen & Assoc.	8725 W Higgins O'Hare Plaza Suite 200	Non	Subcontractor	\$47,309.28 Est.
Ogden Materials		WBE	Supplier	\$12,000.00 Est.
Sanchez Construction Services, Inc	4335 S. Western Blvd. Chicago, IL, 60609	MBE	Subcontractor	\$31,493.00 Est.
Broadway Construction Services	1101 W. Adams, Unit C Chicago, IL, 60607	Non	Subcontractor	\$71,100.00 Est.
Pine Waterproofing and Sealant Inc	550 W. Frontage Rd. Suite 2810	Non	Subcontractor	\$23,726.00 Est.


CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED _____

4. The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurate information shall constitute default under the contract and may result in termination of the contract or lease
5. The Contractor understands and agrees that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.


Under the Penalties of perjury, I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld.




 Signature



 Name (Type or Print)



 Date





 Title

Subscribed and sworn to before me

this 10th day of Nov 2008

Notary Public Signature





City of Chicago
Richard M. Daley, Mayor

Department of Transportation

Thomas G. Byrne
Commissioner

Gilberto Quiñones
Deputy Commissioner

Division of Administration
30 North LaSalle Street
Suite 600
Chicago, Illinois 60602-2570
(312) 744-5649
(312) 744-4399 (FAX)

www.cityofchicago.org/transportation

October 24 2008

Mr. Montel M. Gayles
Chief Procurement Officer
Department of Procurement Services
City Hall, Room 403
121 North LaSalle Street
Chicago, IL 60602

Attn: Catherine Mellon
City JOC Manager

Re: JOC Project Number: 08-84-11-026
Project Title: Benton Place & Holden Ct. Vaulted Alleys
Waterproofing & Restoration
Estimated Cost: \$200,000.00
P.O. Number: F.H.Paschen, S.N.Nielsen & Assoc., Inc. - 15880
Funding Source: GOB Funds

Dear Mr. Gayles:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely,

[Handwritten Signature]

Thomas G. Byrne
Commissioner

APPROVED:

[Handwritten Signature]

Montel M. Gayles
Chief Procurement Officer

Approved: file
jlm

Approved: GQ *[Signature]*
RS *[Signature]*
FR *[Signature]*

Reviewed by: Lou Langone *[Signature]* 10/24/08

NEIGHBORHOODS





Chicago Department of Transportation (CDOT)

Attachment A

Utilizing JOC For City Construction Projects

Project Number: 08-84-11-026

Department: TRANSPORTATION

Project Manager: O. Chaves

Telephone #: (312) 744-0647

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete items 3,4 and 5. Attach to MOA (JOC Approval Letter)

1. Please describe the major features of this project.

The building at the northwest corner of State Street and Randolph Street (MOMO Building) is now complete and the structural slab for the Holden Court vaulted alley has been restored. Holden Court is the alley behind the MOMO building. CDOT needs to complete the waterproofing of Holden Court, restore the bituminous pavement, install drain scuppers and trench drain on Benton Place and Holden Court. The topping slab of the vaulted sidewalk on Randolph Street has to be replaced to make it ADA compliant. Also, the drainage improvements require the repair of 12" diameter sewer main on Benton Place and the installation of a new inlet structure. This work has to be done in conjunction with the Chicago Theater performance schedule and the upcoming holiday moratorium. These items could not be performed by the City Forces and are not covered by an existing term agreement.

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

The proposed waterproofing installation requires the purchase of proprietary material and requires specialized personnel and equipment. The paving and drainage improvements must be done immediately behind the waterproofing installation. The Chicago Theater schedule allows for this work to be done between October 27, 2008 and November 12, 2008. It would not be time or cost effective for us to perform the work through the City's traditional bid process.

3. If the project is a one trade project, please provide additional explanation of why it would be in the city's best interest to do the project under JOC:

Not applicable -various trades will participate.

4. If it is anticipated that over 25% of the project will consist of Non-prepriced items, please provide an explanation on why JOC should be used.

N. A.

5. If some elements of the proposed JOC project scope of work are covered by city term agreements, explain why they are included in this JOC project instead of being procured through the term agreements.

N. A.