## Release Summary Sheet

Contract (PO) Number: 8866

Release Number: 118

Specification Number: 26799

Name of Contractor: OLD VETERANS CONSTRUCTION, INC

City Department: DEPT OF GENERAL SERVICES

Title of Contract: JOB ORDER CONTRACT REHABILITATION OF CITY FACILITIES

**Dollar Amount of Release: \$34,928.01** 

Release Description:

GENERAL CONSTRUCTION - PUBLIC WORKS RELATED

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 1036761

**Submission Date:** 

#### CITY OF CHICAGO **BLANKET RELEASE**

Original (Department)

#### SUBJECT TO SUBCONTRACTOR CERTIFICATION

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE	PURCHASE	RELEASE	SPECIFICATION	VENDOR	SITE	DELIVERY	PAGE
DATE	ORDER	NUMBER	NUMBER	NUMBER	NAME	DATE	NUMBER
01/09/2007	8866	118	26799	1036761	8		1

**DELIVER TO:** 

38-038

**ORDERED FROM:** 

038-0030

30 N. LA SALLE ST.

**ROOM 3700** 

Chicago, IL 60602-2500

OLD VETERANS CONSTRUCTION, INC 10942 S. HALSTED ST. (EFT)

CHICAGO, IL 60628

DELIVERY CHARGES to be PREPAID TITLE TO PASS ON DELIVERY

CONTACT:

**NICK AHRENS 744-7751** 

PO DESCRIPTION: JOB ORDER CONTRACT REHABILITATION OF CITY FACILITIES

**BLANKET RELEASE** 

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 8866

THIS PURCHASE IS FOR DEPARTMENT:

38 - DEPT OF GENERAL SERVICES

SUBMIT THE ORIGINAL INVOICE TO:


PO Line	Ship Line		COM	MODITY	INFORMATIOI	N		•	QUANTITY	UOM		UNIT COST	TOTAL COST
1 1		96842						34,928.01	USD		1.00	34,928.01	
			GENE	ERAL CO	NSTRUCTION	- PUBLIC	WORKS	RELATED	•				
			JV5-0	77.A; NE	W LOBBY FLO	ORING;	N-6-021; M	ADIA; NO	CIP				
		Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	
		1	004	0403	0382005	8058	220540	0000	40049151	000000	00000	0000	34,928.01
(74,070	1										SHIPMEN	T TOTAL:	34,928.01
					~						~~~		

RELEASE TOTAL:

34,928.01

SIGNATURE

DATE



To: Department of General Services

Date: May 15, 2006

Sub-Order Total: 3

34,928.01

### **Disclosure of Retained Parties**

- A. Definitions and Disclosure Requirements
  - 1.As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.
    2.Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
  - The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
  - 4."Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.
- B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: JV5-077.A

Sulzer Library Flooring

Specification, loan or other identifying number:

8866

2. Name of Contractor.

Old Veteran Construction

EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated
to be retained by the Contractor with respect to or in connection with the contract or lease is listed below
(attach additional pages if necessary):

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney,lobbyist, subcontractor,etc.)	FEE(indicate whether paid \$ or estimated)	
Old Veteran Construction	10942 S Halsted Street Chicago, , 60628	MBE	Subcontractor	\$3,636.07 Est.	
Boushelle Inc	1670 Mannheim Rd Stone Park, , 606165	Non	Subcontractor	\$31,291.94 Est.	

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

- 4.The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurance information shall constitute default under the contract and may result in termination of the contract or lease
- 5. The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under the Penalties of perjuny, Vocatify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld

Signature

Name (Type or Print)

Dota

Title

Subscribed and sworn to before me

20

Notary Public Signature

OFFICIAL SEAL SONIA RENTERIA NOTARY PUBLIC - STATE OF ILLINOIS WY COMMISSION EXPIRES/04/17/10



City of Chicago Richard M. Daley, Mayor

Department of General Services

Michi E. Peña Commissioner

Suite 3700 30 North LaSalle Street Chicago, Illinois 60602-2586 (312) 742-3124 (312) 744-9883 (FAX) http://www.cityofchicago.org

October 04 2006

Ms. Barbara A. Lumpkin Chief Procurement Officer Department of Procurement Services City Hall, Room 403 121 North LaSalle Street Chicago, Il 60602

Attn:

**Catherine Mellon** 

**JOC Manager** 

Re:

JOC Project Number:

JV5-077.A / N-6-021

Project Title:

Sulzer Library Flooring

Address:

4455 N. Lincoln Ave.

**Estimated Cost:** 

35,000.00

Specification Number: 26799 (2)

**Funding Source:** 

04-403-38-2005-8058-0540-40049-151

Dear Ms. Lumpkin:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

Please direct all technical inquiries to Project Manager David Madia at and all other inquiries to Staci-Rae Bixler at 744-1636.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely,

Michi E. Peña Commissioner

APPROVED:

Barbara A. Lumpkin

Chief Procurement Officer

Approved:

Nicholas Ahrens

Mary Capeco

Arthur Andros







# The Department of General Services Attachment A

#### **Utilizing JOC For City Construction Projects**

Sulzer Library 4455 N. Lincoln Ave.

Project No: JV5-077.A

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete Items 3,4 and 5. Attach to MOA (JOC Approval Letter)

1. Please describe the major features of this project.

Install new lobby flooring. Old flooring damaged from water and wear and tear creating trip hazards and slipping problems

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

Emergency - must get done and this type of flooring is NOT included in the term agreement specs. This is a high traffice area and this marmolium flooring wears and cleans very well. The old flooring never cleaned well and was replaced several times due to the material not holding up.

3. If the project is a one trade project, please provide an explanation of why it would not be in the city's best interest to do the project using DGS trades or existing term agreements.

No

4. If it is anticipated that over 25% of the project will consist of Non Pre-Priced items, please provide an explanation on why JOC should be used.

All items contained in CTC

5. If some elements of the proposed JOC Project scope of work are covered by city term agreements, these elements should be removed from the JOC Project.

No



### **DEPARTMENT OF GENERAL SERVICES**

### Bureau of Architecture, Engineering & Construction Management

# JOB ORDER CONTRACT (JOC) PRE-CONSTRUCTION FUNDING APPROVAL

User Dept:		Library		Date:	October 04	ł, 2006	
Originator:		David Madia		Phone:			
Project Number:		JV5-077.A / N-6	-021				
Project Name:		Suizer Library F	looring				
Project Scop	e:	Install new lobby	flooring				
Location/Address:		4455 N. Lincoln	Ave.				
Justification:		Safety					
Est. Project B	Budget:	\$35,000.00	•••		\$		
CIP#:		***************************************		· · · · · · · · · · · · · · · · · · ·			
Funding Strip	os:	04-403-38-2005-	8058-0540-40	049-151			
Funding Verif	fied By:	Denise Wrift			Date: 10 5 0 6		
Can this reque	est be comp	oleted by one of the	following:				
1 2 3	Term C	se Trades contract titive Bid	Yes Yes Yes		No No No	X X X	
If No, for any	of the abov	re please explain:					
APPROVED		a de la composição de l	- James		6	-5-06	
Nicholas J.	Ahrens, Jr.,	Deputy Commission	ne	Marine and	Date		
				·····	Date		



# The Department of General Services Attachment A

#### **Utilizing JOC For City Construction Projects**

Sulzer Library 4455 N. Lincoln Ave.

Project No: JV5-077.A

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete Items 3,4 and 5. Attach to MOA (JOC Approval Letter)

1. Please describe the major features of this project.

Install new lobby flooring. Old flooring damaged from water and wear and tear creating trip hazards and slipping problems

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

Emergency - must get done and this type of flooring is NOT included in the term agreement specs. This is a high traffice area and this marmolium flooring wears and cleans very well. The old flooring never cleaned well and was replaced several times due to the material not holding up.

- Though this is Job Order has a ".A" after the number, it is a change order to a project already under construction. The original Scope of Work was to install carpeting throughout the Sulzer Regional Library. The original Scope was procurred through one of the City's existing term agreements. In order to install the carpeting, the existing floor was removed. During the removal of the existing floor, the idea of carpeting the front entrance to the library as well as the stairs was questioned. After much discussion, it was determined that carpeting the entrance of a Regional library and the stairs was not a good idea due to the amount of traffic in those areas. The carpet would have gotten extremely dirty and worn out in a short period of time. Therefore, the Scope of Work was revised to install a rubber surface over the stairs and linoleum in the front entrance. Because the rubber surface and linoleum are not in the term agreement's Scope of Work, we have to procure the change order using JOC. Construction on JOC's Scope of Work began before the MOA was approved and the issuance of the Sub Order Release because the existing flooring had already been removed and posed a safety hazard to the public. While the paperwork for the change order work was being processed, the JOC Contractor began their portion of the work.
- 3. If the project is a one trade project, please provide an explanation of why it would not be in the city's best interest to do the project using DGS trades or existing term agreements.

No

4. If it is anticipated that over 25% of the project will consist of Non Pre-Priced items, please provide an explanation on why JOC should be used.

All items contained in CTC

5. If some elements of the proposed JOC Project scope of work are covered by city term agreements, these elements should be removed from the JOC Project.

No