

Release Summary Sheet

Contract (PO) Number: 9911

Release Number: 8

Specification Number: 26936

Name of Contractor: ROSSI CONTRACTORS, INC.

City Department: DEPARTMENT OF WATER MANAGEMENT

Title of Contract: DOWM - JOC - SITE WORK

Dollar Amount of Release: \$5,368.51

Release Description: DOWM - JOC - SITE WORK

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 1033386

Submission Date:

CO department
Reprint

CITY OF CHICAGO
BLANKET RELEASE

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

| RELEASE DATE | PURCHASE ORDER | RELEASE NUMBER | SPECIFICATION NUMBER | VENDOR NUMBER | SITE NAME | DELIVERY DATE | PAGE NUMBER |
|--------------|----------------|----------------|----------------------|---------------|-----------|---------------|-------------|
| 6/29/2006 | 9911 | 8 | 26936 | 1033386 | A | | 0 |

DELIVER TO: 88-D40

D40
CHIEF WATER ENGINEER'S OFFICE
1000 E OHIO ST
CHICAGO IL 60611

ORDERED FROM:

ROSSI CONTRACTORS, INC.
201 W LAKE ST
NORTHLAKE, IL 60164

DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY

CONTACT: Richard Patrick 744-5067

PO DESCRIPTION: DOWM - JOC - SITE WORK

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 9911

THIS PURCHASE IS FOR DEPARTMENT: 88 - DEPARTMENT OF WATER MANAGEMENT

SUBMIT THE ORIGINAL INVOICE TO:

| PO Line | Ship Line | COMMODITY INFORMATION | QUANTITY | UOM | UNIT COST | TOTAL COST | | | | | | | |
|---|-----------|---------------------------------|----------|------|-----------|------------|----------|---------|--------|------|-------|----------|----------|
| 1 | 1 | 96896 DOWM - JOC - SITE WORK | 5,368.51 | USD | 1.00 | 5,368.51 | | | | | | | |
| S-06-023A; W. 83rd St. and S Wood St.; 36in. Concrete Water Main Repair | | | | | | | | | | | | | |
| Dist | BFY | FUND | COST | CTR | APPR | ACCNT | ACTV | PROJECT | RPT | CAT | GENRL | FUTR | |
| 1 | 004 | 0211 | 0882025 | 0550 | 220550 | W706 | 06610040 | 000000 | 000000 | 0000 | 0000 | 0000 | 5,368.51 |
| SHIPMENT TOTAL: | | | | | | | | | | | | 5,368.51 | |
| RELEASE TOTAL: | | | | | | | | | | | | 5,368.51 | |

APPROVAL:

SIGNATURE

DATE

Michael J. Prof For J.S.
7/17/06

SIGNATURE

DATE

Ann M 7/21/06

Payment on this order will be made upon receipt of an original vendor invoice form referencing this order. Submit the original invoice to the department referenced above.

Mark all packages and papers with the purchase number.

Any deliveries containing overshipments will be reflected unless otherwise authorized in this purchase.

This purchase is subject to the City of Chicago General Conditions for Supplies, Work, or Professional Consulting Services; Special Conditions, Disclosure Ownership, Acceptance Page, as applicable, which are attached hereto or incorporated herein by reference.



City of Chicago
 Department of Water Management
 1000 East Ohio St
 Chicago, IL 60611

To: Department of Water Management

Date: July 03, 2006

Sub-Order Total: **5,368.51**

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

1. As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.
2. Pursuant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contractor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
4. "Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administrative action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

S-06-023.A-1

1. This Disclosure relates to the following transaction:

Project name: S-06-022.A-1 Emergency Repair of 36" Concrete W/M at 83rd and Wood
 Specification, loan or other identifying number: 26936

2. Name of Contractor: Rossi Contractors, Inc.

3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below (attach additional pages if necessary):

| Name | BUSINESS ADDRESS | MBE WBE or Non | RelationShip (attorney, lobbyist, subcontractor, etc.) | FEE (indicate whether paid or estimated) \$ |
|-------------------------|--|----------------|--|--|
| Meccon Industries | 2705 Bernice Road Lansing, IL, 60438 | Non | Subcontractor | \$5,017.30 Est. |
| Rossi Contractors, Inc. | 201 W. Lake Street Northlake, IL, 60164 | Non | Subcontractor | \$351.21 Est. |

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED _____

4. The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurate information shall constitute default under the contract and may result in termination of the contract or lease

5. The Contractor understands and agrees that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under the Penalties of perjury, I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld.

Brian Hofer
 Signature


3 JUL 06
 Date

BRIAN HOFER
 Name (Type or Print)

PROJECT MANAGER
 Title

Subscribed and sworn to before me

this 3rd day of July, 2006
Lorraine Duller
 Notary Public Signature





June 13 2006

City of Chicago
Richard M. Daley, Mayor

Department of Water Management

Brian S. Murphy
Commissioner

Bureau of Engineering Services

Jardine Water Purification Plant
1000 East Ohio Street
Chicago, Illinois 60611
(312) 744-5070
(312) 744-5301 (FAX)

<http://www.cityofchicago.org/watermanagement>

Ms. Barbara A. Lumpkin
Chief Procurement Officer
Department of Procurement Services
City Hall, Room 403
121 North LaSalle Street
Chicago, IL 60602

Subject: Job Order Contract - Department of Water Management
Project Description: 36-inch Concrete Water Main Repair at W. 83rd Street and S. Wood Street
Project No: S-06-023.A-1
Contract No: 9911
Spec. No: 26936
Estimated Cost: \$10,000.00
Funding No.: 004-0211-0882025-W706-220550-06610040


Dear Ms. Lumpkin:
Furnish and weld 12-inch by 12-inch steel plate as well as furnish and bolt steel band around repair area of 36-inch concrete water main.

Estimated duration of this Project is (1) one Weeks.

Enclosed is the preliminary estimate of cost for the work involved and a project description. Funding for this work is in place.

If you concur with this request, please notify this office as soon as possible and forward a copy of the approved memorandum of authorization. For any further information concerning this matter, contact Richard Patrick, Bureau of Engineering Services at 744-5067.

Yours Truly,



Brian Murphy
Commissioner

Approved By:



Barbara A. Lumpkin
Chief Procurement Officer

06 JUN 21 PM 2:27

NEIGHBORHOODS





The Department of Water Management
JOC Approval Letter
Utilizing JOC For City Construction Projects

Project No: S-06-023.A-1

36-inch Concrete Water Main Repair at W. 83rd Street and S. Wood Street

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete items 3,4 and 5. Attach to MOA (JOC Approval Letter)

1. Please describe the major features of this project.

Repair 36-inch concrete water main.

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

Emergency repair that requires quick response with welding that cannot be performed by City work crews.

3. If the project is a one trade project, please provide additional explanation of why it would not be in the city's best interest to do the project under JOC.

N/A

4. If it is anticipated that over 25% of the project will consist of Non-prepriced items, please provide an explanation on why JOC should be used.

N/A

5. If some elements of the proposed JOC Project scope of work are covered by city term agreements, these elements should be removed from the JOC Project.

N/A



City of Chicago
Department of Water Management
1000 East Ohio Street
Chicago, IL 60611

JOC Work Order #: S-06-023.A-1

Date: June 13, 2006

Location:

WorkOrder Title: 36-inch Concrete Water Main Repair at W. 83rd Street and S. Wood Street

Independent Cost Estimate - CSI

| | |
|--------------------|-----------|
| Estimate Sub-Total | 10,000.00 |
| Overhead | 0.00 |
| Profit | 0.00 |
| Estimate Total | 10,000.00 |