Release Summary Sheet

Contract (PO) Number: 15878

Release Number: 12

Specification Number: 58904

Name of Contractor: MQ SEWER & WATER CONTRACTORS

City Department: CHICAGO DEPARTMENT OF TRANSPORTATION

Title of Contract: CDOT-JOC REPAIR, RECONSTRUCTION AND REHABILITATION OF

FLAT WORK/SITE WORK AND STRUCTURES

Dollar Amount of Release: \$64,220.32

CDOT-JOC REPAIR, RECONSTRUCTION & REHABILITATION OF FLAT WORK SPACE, SITE WORK SPACE & STRUCTURES **Release Description:**

Procurement Services Contact Person: LYLIANIS RODRIGUEZ

Vendor Number: 528125

Submission Date:

CITY OF CHICAGO BLANKET RELEASE

Original (Department)

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE DATE	PURCHASE ORDER	RELEASE NUMBER	SPECIFICATION NUMBER	VENDOR NUMBER	SITE NAME	DELIVERY DATE	PAGE NUMBER
1/14/2009	15878	12	58904	528125	A		1

DELIVER TO:

84-A06

A06

BUREAU OF BRIDGES AND TRANSIT

30 N. LASALLE ST - STE 500

CHICAGO ILLINOIS 60602-2570

Chicago, IL

DELIVERY CHARGES to be PREPAID TITLE TO PASS ON DELIVERY

CONTACT:

744-4686

PO DESCRIPTION:

CDOT-JOC REPAIR, RECONSTRUCTION AND REHABILITATION OF FLAT WORK/SITE WORK AND

ORDERED FROM:

MQ SEWER & WATER CONTRACTORS

INC. D/B/A MQ CONSTRUCTION CO

665 ROPPOLO LANE (EFT)

ELK GROVE VILLAGE, IL 60007

STRUCTURES

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 15878

THIS PURCHASE IS FOR DEPARTMENT:

84 - CHICAGO DEPARTMENT OF TRANSPORTATION

SUBMIT THE ORIGINAL INVOICE TO:

A04

BUREAU OF ADMINISTRATION AND

PLANNING

CHICAGO ILLINOIS 60602-2570, IL

PO Line	Ship Line		COM	MODITY	INFORMATION	ł		(QUANTITY	UOM		UNIT COST	TOTAL COST
1	1		96875	i					64,220.32	USD		1.00	64,220.32
			SPAC	E & STR	PAIR, RECON UCTURES OR 08-84-9-00							WORK	
		Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	
		1	800	082 8	0842125	0540	220540	0000	P2008764	000000	00000	0000	64,220.32
											SHIPMEN		64.220.32

RELEASE TOTAL:

64,220.32

APPROVAL:


SIGNATURE

ĎATE

Payment on this order will be made upon receipt of an original vendor invoice form referencing this order.

Submit the original invoice to the department referenced above.

Mark all packages and papers with the purchase number.



To: Department of Transportation

Date: December 08, 2008

Sub-Order Total: 64,220,32

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

- 1.As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.
- 2.Pursant to Executive Order 97-1,every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
- 3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
- 4."Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: 08-84-9-004

Ohio Street Pedestrian Underpass at Lake Shore Drive

Specification, loan or other identifying number:

58904

2. Name of Contractor:

MQ Construction

3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below (attach additional pages if necessary):

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney,lobbyist, subcontractor,etc.)	wheth	ndicate er paid imated)	
Takao Nagai Associates	1634 S. Ardmore Ave. Villa Park, IL, 60181	MBE	Subcontractor	\$30,133.00 Est.		
MQ Construction	665 Roppolo Lane Elk Grove Village, IL, 60007	Non	Subcontractor \$34,087		ist.	

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

- 4.The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurance information shall constitute default under the contract and may result in termination of the contract or lease
- 5. The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under the Penalties of perjury. I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld.

Land	Company of the control of the contro	12/3/08
Signature	1.4	Date
MILHAU	6 A. Burganta	<u></u>
Name (Type or I		Title

Subscribed and sworn to before me

this 3th day of August 2003

Notary Public Signature

OFFICIAL SEAL
Laura A. Halicke
Notary Public, State of Illinois
My Commission Expires 1/07/12



City of Chicago Richard M. Daley, Mayor

Department of Transportation

Thomas G. Byrne Commissioner

Gilberto Ouinones Deputy Commissioner

Division of Administration 30 North LaSalle Street Suite 600 Chicago, Illinois 60602-2570 (312) 744-5649 (312) 744-4399 (FAX) www.cityofchicago.org/transportation

Mr. Montel M. Gayles Chief Procurement Officer Department of Procurement Services City Hall, Room 403 121 North LaSalle Street Chicago, II 60602

Attn: Catherine Mellon

City JOC Manager

Re: **JOC Project Number:** 08-84-9-004

> **Project Title:** Ohio Street Pedestrian Underpass Lakeshore Drive

Estimated Cost: \$300,000.00

Specification Number: MQ Construction Company - 15880

Funding Source:

TIF Funds

Dear Mr. Gayles:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely,

C6mmissioner

APPROVED:

Montel M. Gayles

Chief Procurement Officer

Approved:

file

jlm

Approved:

NEIGHBORHOODS







Chicago Department of Transportation (CDOT) Attachment A

Utilizing JOC For City Construction Projects

Project Number: 08-84-9-004

Department:

TRANSPORTATION

Project Manager: Alsharbini Omar

Telephone #:

(312) 744-4685

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete Items 3,4 and 5. Attach to MOA (JOC Approval Letter)

Please describe the major features of this project.

The major features include concrete repair, adding reinforcing steel to the underside of the deck, and the pouring of new concrete.

Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

This is an emergency repair project. At the present time, the underpass is unsafe for pedestrian traffic. It would not be time or cost effective for us to perform the work through the City's traditional bid process.

If the project is a one trade project, please provide additional explanation of why it would be in the city's best interest to do the project under JOC:

More than one trade will be involved.

If it is anticipated that over 25% of the project will consist of Non-prepriced items, please provide an explanation on why JOC should be used.

It is not anticipated to contain more than 25% Non Pre-priced.

If some elements of the proposed JOC project scope of work are covered by city term agreements, explain why they are included in this JOC project instead of being procured through the term agreements.

There are no existing term agreements to cover this scope of work.