Release Summary Sheet

Contract (PO) Number: 15035

Release Number: 43

Specification Number: 51701

Name of Contractor: PAUL BORG CONSTRUCTION CO INC

City Department: DEPT OF GENERAL SERVICES

Title of Contract: DEPT. OF GENERAL SERVICES-JOB ORDER CONTRACT

REHABILITATION OF CITY FACILITIES

Dollar Amount of Release: \$79,651.65

Release Description: GENERAL CONSTRUCTION-PUBLIC WORKS RELATED

Procurement Services Contact Person: LYLIANIS RODRIGUEZ

Vendor Number: 50086541

Submission Date:

CITY OF CHICAGO **BLANKET RELEASE**

Original (Department)

SUBJECT TO SUBCONTRACTOR CERTIFICATION

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE	PURCHASE	KELEASE	SPECIFICATION	VENDOR	SITE	DELIVERY	PAGE
DATE	ORDER	NUMBER	NUMBER	NUMBER	NAME	DATE	NUMBER
3/9/2012	15035	43	51701	50086541	Α		

DELIVER TO:

38-038

038-0030

30 N. LA SALLE ST.

ROOM 300

Chicago, IL 60602-2500

DELIVERY CHARGES to be PREPAID

TITLE TO PASS ON DELIVERY CONTACT:

312-742-3126

PO DESCRIPTION: DEPT. OF GENERAL SERVICES-JOB ORDER CONTRACT REHABILITATION OF CITY FACILITIES

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 15035

THIS PURCHASE IS FOR DEPARTMENT:

38 - DEPT OF GENERAL SERVICES

SUBMIT THE ORIGINAL INVOICE TO:

PO Line	Ship Line		COMI	MODITY	INFORMATION	N			QUANTIT	Y UO	VI	UNIT COST	TOTAL COST
1	1		96842					79,651.6	5 USI	iD	1.00	79,651.65	
			GENE	RAL CO	NSTRUCTION	-PUBLIC	WORKS R	ELATED					
			REQ#	68556; F	PBC-12-030.A;	EC 89 NE	EW WINDO)WS; K-12	2-001;SMITH;	NO CIP; 15	035		
		Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	
		1	011	0C28	0382005	2219	220160	F291	80088341	000000	00000	0000	79,651.65
	1		-								SHIPMEN	T TOTAL:	79,651.65

RELEASE TOTAL:

79,651.65

ORDERED FROM:

CHICAGO, IL 60623

PAUL BORG CONSTRUCTION CO INC

2007 S MARSHALL BLVD (EFT)

To: Department of General Services

Date: February 28, 2012

Sub-Order Total:

79.651.65

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

- 1.As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.
- 2. Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor must disclose the name of each such person, his or her business address, the nature of the relationship and the amount of fees paid or estimated to be paid.
- 3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
- 4."Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: PBC-12-030.A

Engine Company 89 Window Replacement

Specification, loan or other identifying number:

15035

2. Name of Contractor:

Paul Borg Construction

3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney,lobbyist, subcontractor,etc.)	FEE(indicate whether paid \$ or estimated)	
Paul Borg Construction	2007 South Marshall Blvd Chicago, IL, 60623	Non	Subcontractor	\$7,354.76 Est.	
Americraft Commercial Exteriors, In	6210 N. Lowell Chicago, IL, 60646	Non	Subcontractor	\$68,896.89 Est.	
Evergreen Specialties & Design, Inc	12617 S. Kroll Drive Alsip, IL, 60803	Non	Subcontractor	\$3,400.00 Est.	

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

- 4. The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurance information shall constitute default under the contract and may result in termination of the contract or lease
- 5. The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under the Penalties of perjury, I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld.

Name (Type or Print)

2/27/12 Date foject Manager

Subscribed and sworn to before me

12/20/2

OFFICIAL SEAL ELYN M MOLINARO MOTARY PUBLIC - STATE OF ILLINOIS



DEPARTMENT OF FLEET AND FACILITY MANAGEMENT CITY OF CHICAGO

January 31 2012

Ms. Jamie L. Rhee Chief Procurement Officer Department of Procurement Services City Hall, Room 403 121 North LaSalle Street Chicago, Il 60602

Attn: Carolyn Johnson JOC Manager

Re:

JOC Project Number: PBC-12-030.A / K-12-001

Project Title:

CFD EC 89 New Windows

Address:

3945 W. Peterson

Estimated Cost:

\$ 110,000.00

Specification Number: 51701

Funding Source:

011-OC28-038-2005-2219-0160-80088-341

Dear Ms. Rhee:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

Please direct all technical inquiries to Project Manager Dick Smith at (312) 744-3843 and all other inquiries to Lori Edwards at 744-8525.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely,

David J. Reynolds

Commissioner

APPROVED:

Jamie L. Rhee

Chief Procurement Offiger

Approved:

Thomas W. Vukovich



DEPARTMENT OF GENERAL SERVICES

Bureau of Architecture, Engineering & Construction Management

JOB ORDER CONTRACT (JOC) PRE-CONSTRUCTION FUNDING APPROVAL

User Dept:		Chicago Fire I	Department	Date:	January 31,	, 2012			
Originator:		Dick Smith		Phone:	(312) 744-3	843			
Project Number	er:	PBC-12-030.A	/ K-12-001						
Project Name:		CFD EC 89 New Windows							
Project Scope:		Furnish and install new windows and shades at EC 89.							
Location/Addre	ess:	3945 W. Peterson							
Justification:		Deteriorated windows and frames are in need of replacement.							
Est. Project Bu	dget:	\$110,000.00							
CIP#:				···					
Funding Strips:		011-OC28-038	3-2005-2219-01	60-80088-3	41	\$110,000.00			
Funding Verified By:		Denise	Moste		Da	te: 2-1-20/2			
Can this request be completed by one of the following:									
1 2 3	In-House Term Cor Competit	ntract	Yes Yes Yes		No No No	X X X			
If No, for any of	the above	please explain:							
No term contractor, work unable to be done by trades and bidding process will take to long.									
APPROVED: White Work and Date Date Date									
David J. Reynolds, Commissioner Dat									



The Department of General Services Attachment A

Utilizing JOC For City Construction Projects

Engine Company 089 3945 W. Peterson

Project No: PBC-12-030.A

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete Items 3,4 and 5. Attach to MOA (JOC Approval Letter)

1. Please describe the major features of this project.

Replace windows and shades at Engine Co. 89.

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

JOC allows a timely completion for window installation.

3. If the project is a one trade project, please provide an explanation of why it would not be in the city's best interest to do the project using DGS trades or existing term agreements.

Multiple trades.

4. If it is anticipated that over 25% of the project will consist of Non Pre-Priced items, please provide an explanation on why JOC should be used.

N/A

5. If some elements of the proposed JOC Project scope of work are covered by city term agreements, these elements should be removed from the JOC Project.

N/A

6. Why Contractor was Selected?

The selected JOC contractor has a good history of installing windows and shades at fire stations.

Section I: General Contract Information						
Department Name	DGS					
Department Contact Name	Art Andros					
Department Contact Number	744-3843					
Department Contact Email	Richard.Smith@cityofchicago.org					
Contract Number	15035					
Contract Subject Name	JOC – Paul Borg Construction					
Contract Initiation Date	7/23/2007					
Original Contract Amount	\$16,000,000					
Original Contract Expiration Date	N/A					
Budgeted amount for current year	N/A					
Year to date expenditure	N/A					
Are fundsOperatingX_ Capital	TIFGrant					
What is the funding strip?	2011-OC28-38-2005-2219-80088341					
If contract modification or task request is approved, will department have enough funds to cover new expenditure?	YES – EC 89 Replacement Windows \$110,000.					
If no, what is the plan to address the short fall?						
Sec	ction II: Contract Modifications					
Complete this section if you are modifying th	e value of an existing contract.					
Contract Value Increase	\$					
New total contract amount	\$					
New contract expiration date						
Goods/services provided by this contract						

Justification of need to modify this contract	t
Impact of denial	
Section III. Issue a Re	equest for Services to a Master Consulting Agreement
Complete this section if you want to issue	a request for services to a Master Consulting Agreement
Value of planned task order request	\$
Expiration date of planned task order request	
Scope of services	
Justification of need to issue request for services	
Impact of denial	
Section IV: Assessn	nent of Office of Budget and Management Analyst
Approved/Deny	Reason: This project scope has been approved and it is funded.
OBM Analyst Initials	BO'R
OBM Analyst Name/number	Beth O'Reilly 744-9571