

Release Summary Sheet

Contract (PO) Number: T26729

Release Number: 63

Specification Number: B19684214

Name of Contractor: HORIZON CONTRACTORS INC.

City Department: DEPT OF STREETS & SANITATION

Title of Contract: T1968421401 Bureau of Electricity Regular & Emergency Repairs

Dollar Amount of Release: \$182,198.93

Release Description: GENERAL CONSTRUCTION - PUBLIC WORKS RELATED
REGULAR & EMERGENCY REPAIRS

Procurement Services Contact Person: DALE HILLERMAN

Vendor Number: 1064359

Submission Date:

**CITY OF CHICAGO
BLANKET RELEASE**

Original (Department)

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE DATE	PURCHASE ORDER	RELEASE NUMBER	SPECIFICATION NUMBER	VENDOR NUMBER	SITE NAME	DELIVERY DATE	PAGE NUMBER
10/16/2003	T26729	63	B19684214	1064359	A		1

DELIVER TO: 81-E88

E88
BUREAU OF ELECTRICITY
2451 S. ASHLAND AVE
CHICAGO, ILLINOIS 60608

ORDERED FROM:

HORIZON CONTRACTORS INC.
1355 W. FULTON ST.
CHICAGO, IL 60607

DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY

CONTACT: Pat Ssullivan 746-4058

PO DESCRIPTION: T1968421401 Bureau of Electricity Regular & Emergency Repairs

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: T26729

THIS PURCHASE IS FOR DEPARTMENT: 81 - DEPT OF STREETS & SANITATION


SUBMIT THE ORIGINAL INVOICE TO:

ENTERED
OCT 17 2003
LINDA

PO Line	Ship Line	COMMODITY INFORMATION	QUANTITY	UOM	UNIT COST	TOTAL COST						
1	1	96842	182,198.93	USD	1.00	182,198.93						
GENERAL CONSTRUCTION - PUBLIC WORKS RELATED REGULAR & EMERGENCY REPAIRS J01-078-A Street Lighting Argyle - Clark to Broadway												
	Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	
	1	003	0497	0812030	4154	220005	0000	90096011	000000	00000	0000	166,450.00
	2	003	0497	0812030	4155	220340	0000	90096051	000000	00000	0000	15,748.93
SHIPMENT TOTAL:											182,198.93	
RELEASE TOTAL:											182,198.93	

APPROVAL:

SIGNATURE DATE 10/20/03


SIGNATURE DATE 10/22/03

Payment on this order will be made upon receipt of an original vendor invoice form referencing this order.

Submit the original invoice to the department referenced above.

Mark all packages and papers with the purchase number.

Any deliveries containing overshipments will be reflected unless otherwise authorized in this purchase.

This purchase is subject to the City of Chicago General Conditions for Supplies, Work, or Professional Consulting Services; Special Conditions, Disclosure Ownership, Acceptance Page, as applicable, which are attached hereto or incorporated herein by reference.

Disclosure of Retained Parties

Date: October 10, 2003

To: City of Chicago - Bureau of

2nd Floor 2451 South Ashland Avenue
Chicago, IL 60608

From: Mr. Kit Clark
Horizon Contractors, Inc.
1355 W. Fulton Street
Chicago, IL 60607

Re: Job Order Contract Price Proposal
Project Number - J01-078.A
ARGYLE STREET

A. Definitions and Disclosure Requirements

1. As used herein, the term "Contractor" means a person or entity who has any contract or lease with the City of Chicago.
2. Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons whom the Contractor has retained or expects to retain with respect to the contract or lease. In particular, the Contractor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
4. "Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administrative action, or (b) any part of whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: J01-078.A

Specification, loan or other Identifying number:

2. Name of Contractor:


3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below (attach additional pages if necessary):

NAME	BUSINESS ADDRESS	MBE WBE or Non	RELATIONSHIP (attorney, lobbyist, subcontractor, etc.)	FEE (indicate whether paid or estimated)
Horizon Contractors, Inc. - WBE	1355 W. Fulton St. Chicago, IL 60607	WBE	Subcontractor	\$ 182,198.93

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED _____

4. The Contractor understands and agrees that the City may rely on the information provided herein and that providing any false, incomplete or inaccurate information shall constitute default under the contract and may result in termination of the contract or lease.
5. The Contractor understands and agrees that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive Order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under penalties of perjury, I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld.


Signature


CHRISTINE CHUNG
Name (type or print)

10/8/03
Date

PRESIDENT
Title

Subscribed and sworn to before me
this 8th day of OCT. 19 2003


Notary Public Signature



19 September 2003

Mr. David E. Malone
Chief Procurement Officer
Department of Procurement Services
City Hall, Room 403
121 North LaSalle Street
Chicago, IL 60602

Attention: Dale Hillerman
City JOC Manager

Re: JOC Project Number: J01-078.A
Project Title: Street lighting Argyle-Clark to Broadway
Estimated Cost: \$ 200,000.00
Specification #: T1968421401
Funding Source: 03-497-81-2030-4154-0005-90096011


Dear Mr. Malone:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

Please direct all technical inquiries to Project Manager Kevin McDonnell at 746-4400 and all other inquiries to Pat Sullivan at 746-4058.


If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely,




Brian S. Murphy
Deputy Commissioner, Bureau of Electricity

APPROVED:



David E. Malone
Chief Procurement Officer

9/24/03

Approved: Pat Sullivan 

cc: Al Sanchez
John Sullivan

ATTACHMENT A

Project Number : J01-078, A

Department : Streets & Sanitation

Project Manager : Kevin McDonnell

Telephone Number : (312) 746-4058

UTILIZING JOC FOR CITY CONSTRUCTION PROJECTS

For all proposed projects please complete items 1 and 2 below. As appropriate, complete items 3 through 5. NOTE: The following documents must be attached to the MOA:

1.) A cost estimate; 2.) This Attachment A.

1. Please describe the major features of this project: **This project is installing a new double-sided residential street lighting system on Argyle Street from Clark St. to Broadway. The Bureau of Electricity will supply helix foundations, poles and piggyback fixtures which Horizon will install. Horizon will directional bore conduit, install handholes, and supply all material and equipment needed.**

2. Please explain why this project could not be bid using the City's traditional bid process and the need to use the JOC procurement system:

The Bureau of Electricity had planned to do this job with City forces; but due to our work load, we can't do it in a timely manner. The Bureau of Electricity can't use the traditional bid process because of the time frame involved. The Bureau of Electricity established JOC to help us manage these situations when they occur.

3. If this project is a one trade project, please provide additional explanation of why it would be in the City's best interest to do the project under JOC:
Multiple trades involved.

4. If the proposed project is less than \$200,000 the amount of non-prepriced work must be less than 25%. If the proposed project is valued at \$200,000 or more, the amount of non-prepriced work must not exceed 15%. Please explain if it is anticipated that these limits will be exceeded:

N/A

5. If some elements of the proposed JOC project scope of work are covered by City Term Agreements, these elements should be removed from the JOC project scope of work. If it is not desirable to do so, please explain:

N/A

CITY OF CHICAGO
DEPARTMENT OF STREETS & SANITATION
BUREAU OF ELECTRICITY

JOC CONSTRUCTION COST ESTIMATE

WORK ORDER # : 1320094

SUBJOB : J01-078

03 SEP 24 PM 1:18

DESCRIPTION : RES STAGGERED LIGHTING 2001 GO BOND CPR-1 IN FOLDER
 LOCATION : ARGYLE/CLARK/MAGNOLIA(JANSSEN & GLENWOOD)
 PURPOSE : 2003 ALD MENU
 REQUESTOR : ALD H. SHILLER
 BILL TO : ALD H. SHILLER

ITEM	DESCRIPTION	UNITS	QTY	LABOR	MATERIAL	UNIT COST	TOTAL COST
100	UNDERGROUND CONSTRUCTION ITEMS				\$0.00	\$0.00	\$0.00
105	PAVEMENT REMOVED & REPLACED	SQYD	22.0	\$145.94	\$0.00	\$145.94	\$3,210.61
106	TEMPORARY PAVEMENT PATCHING	TON	4.0	\$47.87	\$0.00	\$47.87	\$191.47
107	SIDEWALK REMOVED & REPLACED	SQFT	2,210.0	\$8.76	\$1.10	\$9.86	\$21,782.22
108	T & B WITH SCREENINGS	LNFT	250.0	\$13.89	\$0.65	\$14.55	\$3,636.48
112	HANDHOLE, 30" X 36" W/24" F&L	EACH	7.0	\$1,167.49	\$0.00	\$1,167.49	\$8,172.46
120	DRILL EXIST MNHOLE OR HNDHOLE	EACH	1.0	\$212.48	\$1.19	\$213.67	\$213.67
124	GALV STL COND IN TRNCH, 2"	LNFT	130.0	\$10.33	\$0.00	\$10.33	\$1,343.20
157	HELIX FDN, 5 FT W/ 10" B.C.	EACH	25.0	\$240.00	\$0.00	\$240.00	\$6,000.00
163	INTERCEPT EXISTING CONDUIT	EACH	1.0	\$53.70	\$0.00	\$53.70	\$53.70
168	GUARD POST / BUMPER POST	EACH	4.0	\$140.10	\$0.00	\$140.10	\$560.40
193A	DUCT/DRBR, 1.25" W/O CBL/SCH80	LNFT	4,591.0	\$16.00	\$0.00	\$16.00	\$73,456.00
195A	DUCT/DRBR, 2" W/O CBL/SCH80	LNFT	395.0	\$16.00	\$0.00	\$16.00	\$6,320.00
200	OVRHD CONSTRUCTION ITEMS - S L				\$0.00	\$0.00	\$0.00
240	SERVICE INSTALLATION - 100A	EACH	2.0	\$537.05	\$0.00	\$537.05	\$1,074.10
249	TRIPLEX CBL IN COND 2 #6 & 1 #8	LNFT	5,456.0	\$3.78	\$0.00	\$3.78	\$20,638.32
265	CONTROLLER, RES, SL/240 VOLT	EACH	2.0	\$500.00	\$0.00	\$500.00	\$1,000.00
2971	PHOTOCELL FOR LUMINAIRE	EACH	2.0	\$50.00	\$0.00	\$50.00	\$100.00
2972	LUMINAIRE, 250W RESIDENTIAL	EACH	25.0	\$145.94	\$0.00	\$145.94	\$3,648.47
2992	LUM/ACRN/RES/50W TYPE V, SLVR	EACH	25.0	\$189.00	\$0.00	\$189.00	\$4,725.00
500	REMOVE OBS EQUIPMENT - SL/TS				\$0.00	\$0.00	\$0.00
504	REM POLE, STL, AB, 11 GA 20'	EACH	24.0	\$373.88	\$0.00	\$373.88	\$8,973.05
526	REM LUMINAIRE, 400W/310W/150W	EACH	22.0	\$88.24	\$0.00	\$88.24	\$1,941.37

CITY OF CHICAGO
DEPARTMENT OF STREETS & SANITATION
BUREAU OF ELECTRICITY

JOC CONSTRUCTION COST ESTIMATE

WORK ORDER # : 1320094

SUBJOB :

DESCRIPTION : RES STAGGERED LIGHTING 2001 GO BOND CPR-1 IN FOLDER

LOCATION : ARGYLE/CLARK/MAGNOLIA(JANSSEN & GLENWOOD)

PURPOSE : 2003 ALD MENU

REQUESTOR : ALD H. SHILLER

BILL TO : ALD H. SHILLER

ITEM	DESCRIPTION	UNITS	QTY	LABOR	MATERIAL	UNIT COST	TOTAL COST
530	REM MA, STL, 12'	EACH	22.0	\$125.40	\$0.00	\$125.40	\$2,758.79
539	REM POLE-MTD SL CONTROLLER	EACH	2.0	\$249.64	\$0.00	\$249.64	\$499.28
550	REM BRANCH WIRES/CABLES, 2 #6	LNFT	3,000.0	\$0.87	\$0.00	\$0.87	\$2,612.49
576	REM JUNCTION BOX, TSS-18	EACH	1.0	\$35.99	\$0.00	\$35.99	\$35.99
582	REM AERIAL WIRE - FA/PC #10	LNFT	650.0	\$0.88	\$0.00	\$0.88	\$573.59
596	BRK DWN HANDHOLE FILLED W/SAND	EACH	1.0	\$232.22	\$0.00	\$232.22	\$232.22
601	BRK DWN FDN - SL	EACH	24.0	\$232.22	\$0.00	\$232.22	\$5,573.32
705	POLE,ALUM,RES,DAVIT, 12' 5"	EACH	25.0	\$450.00	\$0.00	\$450.00	\$11,250.00
705A	ARM, ALUM,DAVIT, 4.5" DIA, 8'	EACH	25.0	\$190.00	\$0.00	\$190.00	\$4,750.00
850	PWR LEAD CBL, VIDEO, #14/3C SO	LNFT	510.0	\$5.00	\$0.00	\$5.00	\$2,550.00
995	LANDSCAPE REST. (PER BLOCK)	EACH	4.0	\$300.00	\$0.00	\$300.00	\$1,200.00

Total JOC Construction Costs : \$199,076.22