

Release Summary Sheet

Contract (PO) Number: 8866

Release Number: 109

Specification Number: 26799

Name of Contractor: OLD VETERANS CONSTRUCTION, INC

City Department: DEPT OF GENERAL SERVICES

Title of Contract: JOB ORDER CONTRACT REHABILITATION OF CITY FACILITIES

Dollar Amount of Release: \$12,298.89

Release Description: GENERAL CONSTRUCTION - PUBLIC WORKS RELATED

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 1036761

Submission Date:

**CITY OF CHICAGO
BLANKET RELEASE**

Reprint

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

| RELEASE DATE | PURCHASE ORDER | RELEASE NUMBER | SPECIFICATION NUMBER | VENDOR NUMBER | SITE NAME | DELIVERY DATE | PAGE NUMBER |
|--------------|----------------|----------------|----------------------|---------------|-----------|---------------|-------------|
| 12/6/2006 | 8866 | 109 | 26799 | 1036761 | B | | 0 |

DELIVER TO: 38-038
038-0030
30 N. LA SALLE ST.
ROOM 3700
Chicago, IL 60602-2500

ORDERED FROM:
OLD VETERANS CONSTRUCTION, INC
10942 S. HALSTED ST. (EFT)
CHICAGO, IL 60628

DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY

CONTACT: NICK AHRENS 744-7751
PO DESCRIPTION: JOB ORDER CONTRACT REHABILITATION OF CITY FACILITIES


BLANKET RELEASE


THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 8866


THIS PURCHASE IS FOR DEPARTMENT: 38 - DEPT OF GENERAL SERVICES

SUBMIT THE ORIGINAL INVOICE TO:

| PO Line | Ship Line | COMMODITY INFORMATION | QUANTITY | UOM | UNIT COST | TOTAL COST |
|---|-----------|---|-----------|-----|-----------|------------------|
| 1 | 1 | 96842 GENERAL CONSTRUCTION - PUBLIC WORKS RELATED JV5-097.B; FENCING WORK & ETC.; M-6-013; HANSEN; NO CIP | 12,298.89 | USD | 1.00 | 12,298.89 |
| Dist BFY FUND COST CTR APPR ACCNT ACTV PROJECT RPT CAT GENRL FUTR | | | | | | |
| 1 | | 006 0435 0382005 1395 220540 0000 41206151 000000 00000 0000 | | | | 12,298.89 |
| SHIPMENT TOTAL: | | | | | | 12,298.89 |
| RELEASE TOTAL: | | | | | | 12,298.89 |

APPROVAL: 
SIGNATURE DATE

 12/11/06
SIGNATURE DATE

 12/2/06
DATE

Payment on this order will be made upon receipt of an original vendor invoice form referencing this order. Submit the original invoice to the department referenced above. Mark all packages and papers with the purchase number. Any deliveries containing overshipments will be reflected unless otherwise authorized in this purchase. This purchase is subject to the City of Chicago General Conditions for Supplies, Work, or Professional Consulting Services; Special Conditions, Disclosure Ownership, Acceptance Page, as applicable, which are attached hereto or incorporated herein by reference.



City of Chicago
 Department of General Services
 30 North LaSalle Street
 Chicago, IL 60602

To: Department of General Services

Date: November 07, 2006

Sub-Order Total: **12,298.89**

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

1. As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.
2. Pursuant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contractor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
4. "Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administrative action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: JV5-097.B 120th & Peoria Fencing

Specification, loan or other identifying number: 8866

2. Name of Contractor: Old Veteran Construction

3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below (attach additional pages if necessary):

| Name | BUSINESS ADDRESS | MBE WBE or Non | Relationship (attorney, lobbyist, subcontractor, etc.) | FEE (indicate whether paid or estimated) |
|--------------------------|---|----------------|--|--|
| Kinsale Landscaping, Inc | 13821 S Harrison Ave Blue Island, IL 60406 | Non | Subcontractor | \$4,500.00 Est. |
| Advance Designs | | Non | Subcontractor | \$3,000.00 Est. |
| Old Veteran Construction | 10942 S Halsted Street Chicago, IL 60628 | MBE | Subcontractor | \$4,798.89 Est. |

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED _____

4. The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurate information shall constitute default under the contract and may result in termination of the contract or lease

5. The Contractor understands and agrees that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under the Penalties of perjury, I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld.

Signature


Date

Name (Type or Print)

Title

Subscribed and sworn to before me

this 15 day of NOV 20 06





City of Chicago
Richard M. Daley, Mayor

Department of General Services

Michi E. Peña
Commissioner

Suite 3700
30 North LaSalle Street
Chicago, Illinois 60602-2586
(312) 742-3124
(312) 744-9883 (FAX)
<http://www.cityofchicago.org>

November 20 2006

Ms. Barbara A. Lumpkin
Chief Procurement Officer
Department of Procurement Services
City Hall, Room 403
121 North LaSalle Street
Chicago, IL 60602

Attn: Catherine Mellon
JOC Manager

Re: JOC Project Number: JV5-097.B / M-6-013
Project Title: 120th & Peoria Fencing & Landscaping
Address: 120 S Peoria
Estimated Cost: 13,000.00
Specification Number: 26799 (2)
Funding Source: 06-435-38-2005-1395-0540-41206-151

Handwritten: BW
DK
11/21/06

Dear Ms. Lumpkin:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

Please direct all technical inquiries to Project Manager Ivan Hansen at (312) 742-1336 and all other inquiries to Staci-Rae Bixler at 744-1636.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely,

Handwritten signature of Michi E. Peña

Michi E. Peña
Commissioner

APPROVED:

Handwritten signature of Barbara A. Lumpkin PE 11/22/06
Barbara A. Lumpkin
Chief Procurement Officer *BW*

Approved:

Nicholas Ahrens *NA*
Mary Capecci
Arthur Andros *AA*





The Department of General Services
Attachment A
Utilizing JOC For City Construction Projects

34th Ward Yard
120 S Peoria

Project No: JV5-097.B

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete items 3,4 and 5. Attach to MOA (JOC Approval Letter)

1. Please description the major features of this project.

Provide secure area for ward yard and salt pile, also repair existing damaged and installed OI fencing

Provide fencing, gates, top caps, privacy mesh and paint per drawings

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

Working with City forces and PBC scheduling is critical and this can be achieved with using the JOC

3. If the project is a one trade project, please provide an explanation of why it would not be in the city's best interest to do the project using DGS trades or existing term agreements.

Multitrade - Painters, Iron Workers Laborers and electricians

4. If it is anticipated that over 25% of the project will consist of Non Pre-Priced items, please provide an explanation on why JOC should be used.

All items contained in the CTC

5. If some elements of the proposed JOC Project scope of work are covered by city term agreements, these elements should be removed from the JOC Project.

No



DEPARTMENT OF GENERAL SERVICES
Bureau of Architecture, Engineering & Construction Management
JOB ORDER CONTRACT (JOC)
PRE-CONSTRUCTION FUNDING APPROVAL

User Dept: Streets & San Date: November 20, 2006

Originator: Ivan Hansen Phone: (312) 742-1336

Project Number: JV5-097.B / M-6-013

Project Name: 120th & Peoria Fencing & Landscaping

Project Scope: Provide fencing, gates, top caps, privacy mesh and paint per drawings

Location/Address: 120 S Peoria

Justification: New ward yard with equipment stored in lots - security is extremely important

Est. Project Budget: \$13,000.00

CIP #: _____

Funding Strips: 06-435-38-2005-1395-0540-41206-151

Funding Verified By: *Denise Wright* Date: 11/21/06

Can this request be completed by one of the following:

- | | | | | | |
|---|-----------------|-----|--------------------------|----|-------------------------------------|
| 1 | In-House Trades | Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
| 2 | Term Contract | Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
| 3 | Competitive Bid | Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |

If No, for any of the above please explain:

APPROVED:

Nicholas J. Ahrens, Jr.
 Nicholas J. Ahrens, Jr., Deputy Commissioner

11-22-06
 Date

 Michi E. Peña, Commissioner

 Date