Release Summary Sheet

Contract (PO) Number: 14256

Release Number: 85

Specification Number: 51729

Name of Contractor: CITY LIGHTS LTD/ZSL ELECTRIC

City Department: DEPT OF STREETS & SANITATION

Title of Contract: Job Order Contract for Bureau of Electricity

Dollar Amount of Release: \$48,597.81

Release Description: JOC FOR REGULAR AND EMERGENCY REPAIRS

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 50528021

Submission Date:

CITY OF CHICAGO BLANKET RELEASE

Original (Department)

SUBJECT TO SUBCONTRACTOR CERTIFICATION

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE	PURCHASE	RELEASE	SPECIFICATION	VENDOR	SITE	DELIVERY	PAGE
DATE	ORDER	NUMBER	NUMBER	NUMBER	NAME	DATE	NUMBER
4/23/2008	14256	85	51729	50528021	Α		1

DELIVER TO:

81-E88

ORDERED FROM:

E88

BUREAU OF ELECTRICITY 2451 S. ASHLAND AVE CHICAGO, ILLINOIS 60608 CITY LIGHTS LTD/ZSL ELECTRIC 9993 VIRGINA AVE (EFT)

Chicago, IL

CHICAGO RIDGE, IL 60415

DELIVERY CHARGES to be PREPAID TITLE TO PASS ON DELIVERY

CONTACT:

746-4643

PO DESCRIPTION: Job Order Contract for Bureau of Electricity

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 14256

THIS PURCHASE IS FOR DEPARTMENT:

81 - DEPT OF STREETS & SANITATION

SUBMIT THE ORIGINAL INVOICE TO:

PO Ship Line Line 1 1

COMMODITY INFORMATION

QUANTITY

UOM

UNIT COST

TOTAL COST

96842

48,597.81

USD

1.00

48,597.81

JOC FOR REGULAR AND EMERGENCY REPAIRS

J07-066A: AM RESIDENTIAL LIGHTING KEYSTONE-DIVISION-THOMAS: PO# 14256

Dist BFY

FUND COST CTR

APPR ACCNT

ACTV

PROJECT RPT CAT

GENRL FUTR

007

0C12

0812030

0000

0000

48.597.81

1

1265

220540

12040151 000000

00000 SHIPMENT TOTAL:

48,597.81

RELEASE TOTAL:

48,597.81

APPROVAL:

SIGNATURE

To: Department of Streets and Sanitation

Date: February 06, 2008

Sub-Order Total:

48,597.81

Disclosure of Retained Parties

- A. Definitions and Disclosure Requirements
 - 1. As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.
 - 2. Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
 - 3 The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
 - 4 "Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration, action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.
- B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: J07-066.A

Keystone Avenue - Thomas to Division Street

Specification, loan or other identifying number:

14256

2. Name of Contractor:

City Lights/ZSL Electric, Inc. Joint Venture

3 EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below (attach additional pages if necessary):

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney,lobbyist, subcontractor,etc.)	FEE(indicate whether paid \$ or estimated)
ZSL Electric, Inc.	11875 Topanga Canyon Frankfort, IL, 60423	Non	Subcontractor	\$19,121.00 Est.
Ground Hog Utility Construction	928 W. Central Ave. Roselle, IL, 60172	Non	Subcontractor	\$9,107.00 Est.
City Lights, Ltd.	9993 Virginia Avenue Chicago Ridge, IL, 60415	MBE	Subcontractor	\$20,369.81 Est.

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

- 4 The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurance information shall constitute default under the contract and may result in termination of the contract or lease
- 5. The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under the Penalties of perjury , I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld.

Signature

February 11, 2008

Date

Title

Managing Joint Venture Partner

<u>Juan Candelaria</u>

Name (Type or Print)

value (Type of Pilitt)

Subscribed and sworn to before me

this 11th day of February 08

OFFICIAL SEAL CHERYL FOLEY NOTARY PUBLIC - STATE OF ILLINOIS MY COMMISSION EXPIRES:1231/11



City of Chicago Richard M. Daley, Mayor

Department of Streets and Sanitation

Michael J. Picardi Commissioner

Glenn A. Tatara **Deputy Commissioner**

Bureau of Electricity 2451 South Ashland Avenue Chicago, Illinois 60608 (312) 746-4400 (312) 746-6433 (FAX) (312) 744-2971 (TTY)

http://www.cityofchicago.org

February 13, 2007

Ms. Barbara A. Lumpkin Chief Procurement Officer Department of Procurement Services City Hall, Room 403 121 North LaSalle Street Chicago, IL 60602

Attn: Catherine Mellon City JOC Manager

Re: Memorandums of Authorization (MOA) for the Residential Lighting Program

Dear Ms. Lumpkin:

A Contract was recently award by DPS to be used primarily for construction the City's Residential Lighting Program. All projects constructed for this program are similar in scope and cost and therefore submitting an MOA for each individual work order under the program is redundant and unnecessary.

We therefore request that this one MOA (with the following Attachment A) be sufficient for all projects constructed under the Residential Light Program. We propose that for each project this MOA will be included in the Sub Order Release Package sent to DPS. MOAs and Attachment As will continued to be submitted for approval for any projects to be constructed with JOC that is outside the scope of the Residential Lighting Program.

2/13/07

Please see Attachment A for additional details regarding the program.

If you concur with our recommendation, please sign below and return

Sincerely,

Glenn Tatara

Deputy Commissioner

APPROVED:

Barbra A. Lumpkin

Chief Procurement Officer

Approved:

Par Sulfivan ? 5





ATTACHMENT AOT FEB 15 AND: 35

Project Number: <u>To Be Assigned</u> Department: <u>Streets and Sanitation</u>

Project Manager: Kevin McDonnell Telephone No. 312-746-4058

UTILIZING JOC FOR THE CITY RESIDENTIAL LIGHTING PROGRAM

The Bureau of Electricity is continuing to provide construction services for the Mayor's Residential Lighting Program and the Aldermanic Menu Program with this Contract. The scope of work for these projects consists of the: furnishing and installation of davit light poles, helix foundations, piggyback light fixtures, handholds, directional bore conduit and other electrical equipment. Each project to be accomplished under the Residential Lighting Program will be of similar scope.

The Residential Light Program is a fast track program to provide residential lighting as quickly as possible to the various wards. When the program was first initiated, in order to meet the demanding time schedule, BOE performed the program with in-house forces. However, due to the increased work load and reduced forces, BOE in-house forces were mable to continue to do the program. So it was decided four years ago that JOC would afford BOE the ability to continue to perform the program in a timely manner. Under JOC, the Contractor starts construction in less than 20 days after the project design is prepared.

The cost of a typical project to provide lighting for two blocks is from \$100,000 to \$150,000. We anticipate constructing about 80 projects for the program in 2007.

Our Construction Task Catalog includes virtually every work task that will be required to accomplish the program. Therefore, we anticipate that the amount of Non Pre-priced work will be very small, less than 2% of the program value.

Number of Pages: 2

CITY OF CHICAGO
DEPARTMENT OF STREETS & SANITATION
BUREAU OF ELECTRICITY

JOC CONSTRUCTION COST ESTIMATE

WORK ORDER # : 10720162 B66.A SUBJOB : 307- 066.A

DESCRIPTION : NEW RES ST. LIGHTING

LOCATION : 1100 N. KEYSTONE AVE

PURPOSE: 2007 ALD MENU

REQUESTOR: ALD BURNETT BILL TO: ALD BURNETT

ITEM	DESCRIPTION	UNITS	QTY	LABOR	MATERIAL	UNIT COST	TOTAL COST
105	PAVEMENT REMOVED & REPLACED	sayb	4.0	\$100.98	\$31.46	\$132.44	\$529.77
106	TEMPORARY PAVEMENT PATCHING	TON	0.5	\$33.12	\$0.00	\$33.12	\$16.56
107	SIDEWALK REMOVED & REPLACED	SQFT	250.0	\$6.06	\$1.71	\$7.77	\$1,943.06
112	HANDHOLE, 30" X 36" W/24" F&L	EACH	1.0	\$807.83	\$433.58	\$1,241.41	\$1,241.41
113A	H.H., HVY DUTY, 36X36 W/30"F&L	EACH	1.0	\$840.15	\$735.09	\$1,575.24	\$1,575.24
157	HELIX FDN, 5 FT W/ 10" B.C.	EACH	8.0	\$166.06	\$301.04	\$467.10	\$3,736.84
193A	DUCT/DRBR, 1.25" W/O CBL/SCH80	LNFT	887.0	\$11.07	\$0.61	\$11.68	\$10,362.19
195A	DUCT/DRBR, 2" W/O CBL/SCH80	LNFT	514.0	\$11.07	\$0.00	\$11.07	\$5,690.48
546	TRIPLX CBL IN COND 2 #6 & 1 #8	LNFT	1,762.0	\$2.62	\$0.00	\$2.62	\$4,611.82
265	CONTROLLER, RES, SL/240 VOLT	ЕАСН	1.0	\$345.97	\$1,146.39	\$1,492.36	\$1,492.36
267	SVC CONN TO CECO LINE	LOT	1.0	\$250.78	\$0.00	\$250.78	\$250.78
2972	LUMINAIRE, 250W RESIDENTIAL	ЕАСН	8.0	\$100.98	\$161.52	\$262.50	\$2,100.03
2662	LUM/AGRN/RES/50W TYPE V, SLVR	ЕАСН	8.0	\$130.78	\$912.72	\$1,043.49	\$8,347.95
505	REM POLE, ALUM, AB, 25'	ЕАСН	7.0	\$284.41	\$0.00	\$284.41	\$1,137.63
526	REM LUMINAIRE, 400W/310W/150W	ЕАСН	0.4	\$61.06	\$0.00	\$61.06	\$244.24
530	REM MA, STL, 12'	ЕАСН	0.4	\$86.77	\$0.00	\$86.77	\$347.07
550	REM BRANCH WIRES/CABLES, 2 #6	LNFT	570.0	\$0.60	\$0.00	\$0.60	\$343.46
601	BRK DWN FDN - SL	ЕАСН	4.0	\$160.68	\$0.00	\$160.68	\$642.73
705	POLE, ALUM, RES, DAVII, 12' 5"	EACH	8.0	\$311.37	\$379.30	\$690.67	\$5,525.34
705A	ARM, ALUM,DAVIT, 4.5" DIA, 8'	ЕАСН	8.0	\$131.47	\$0.00	\$131.47	\$1,051.74
266	Bit. Conc. Surf. Removal	SQYD	1.0	\$10.14	\$0.00	\$10.14	\$10.14
993	Bit. Conc. Surf. Course	TON	0.2	\$41.40	\$0.00	\$41.40	\$8.28
766	Bit. Matrl (Prime Coat	GAL	0.5	\$4.48	\$0.00	87.78	\$2.24

Number of Pages: 2

CITY OF CHICAGO
DEPARTMENT OF STREETS & SANITATION
BUREAU OF ELECTRICITY

JOC CONSTRUCTION COST ESTIMATE

WORK ORDER # :

10720162 Je7-066.A SUBJOB:

NEW RES ST. LIGHTING DESCRIPTION :

1100 N. KEYSTONE AVE

2007 ALD MENU LOCATION : PURPOSE:

ALD BURNETT REQUESTOR:

ALD BURNETT BILL TO:

	Construction of the Constr							
ITEM	DESCRIPTION	UNITS	QTY	LABOR	MATERIAL	UNIT COST	TOTAL COST	
995 LAI	LANDSCAPE REST. (PER BLOCK)	ЕАСН	1.5	\$458.73	\$0.00	\$458.73	\$688.10	

\$51,899.48 Total JOC Construction Costs:

Page Number : 2