

Release Summary Sheet

Contract (PO) Number: 21256

Release Number: 28

Specification Number: 70920

Name of Contractor: FH PASCHEN SN NIELSEN&ASS LLC

City Department: DEPARTMENT OF WATER MANAGEMENT

Title of Contract: DEPT OF WATER JOC SITE WORK CONSTRUCTION

Dollar Amount of Release: \$0.00

Release Description: DEPT OF WATER JOC SITE WORK CONSTRUCTION

Procurement Services Contact Person: LYLIANIS RODRIGUEZ

Vendor Number: 50167025

Submission Date:

**CITY OF CHICAGO
BLANKET RELEASE**

Original (Department)

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE DATE	PURCHASE ORDER	RELEASE NUMBER	SPECIFICATION NUMBER	VENDOR NUMBER	SITE NAME	DELIVERY DATE	PAGE NUMBER
1/27/2012	21256	28	70920	50167025	A		1

DELIVER TO: 88-D40

D40
CHIEF WATER ENGINEER'S OFFICE
1000 E OHIO ST
CHICAGO IL 60611
Chicago, IL

ORDERED FROM:

FH PASCHEN SN NIELSEN&ASS LLC
O'HARE PLAZA (EFT)
8725 W HIGGINS
SUITE 200
CHICAGO, IL 60631

DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY

CONTACT: 312-742-3614

PO DESCRIPTION: DEPT OF WATER JOC SITE WORK CONSTRUCTION

BLANKET RELEASE


THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 21256

THIS PURCHASE IS FOR DEPARTMENT: 88 - DEPARTMENT OF WATER MANAGEMENT


SUBMIT THE ORIGINAL INVOICE TO:


PO Line	Shp Line	COMMODITY INFORMATION	QUANTITY	UOM	UNIT COST	TOTAL COST																							
1	1	96896 DEPT OF WATER JOC SITE WORK CONSTRUCTION REQ# 67360; S-11-028A; PO# 21256	73,975.82	USD	1.00	73,975.82																							
<table border="1"> <thead> <tr> <th>Dist</th> <th>BFY</th> <th>FUND</th> <th>COST CTR</th> <th>APPR</th> <th>ACCNT</th> <th>ACTV</th> <th>PROJECT</th> <th>RPT CAT</th> <th>GENRL</th> <th>FUTR</th> <th></th> </tr> </thead> <tbody> <tr> <td>1</td> <td>010</td> <td>0F05</td> <td>0882020</td> <td>5022</td> <td>220540</td> <td>W706</td> <td>50013151</td> <td>000000</td> <td>00000</td> <td>0000</td> <td>73,975.82</td> </tr> </tbody> </table>						Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR		1	010	0F05	0882020	5022	220540	W706	50013151	000000	00000	0000	73,975.82
Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR																			
1	010	0F05	0882020	5022	220540	W706	50013151	000000	00000	0000	73,975.82																		
SHIPMENT TOTAL:											73,975.82																		

RELEASE TOTAL: 73,975.82

APPROVAL: 
SIGNATURE

FEB 20 2012
DATE




SIGNATURE

2/4/12
DATE

Payment on this order will be made upon receipt of an original vendor invoice form referencing this order and associated Receipt(s). Submit the original invoice to the Office of the City Comptroller, Invoice Intake Division, 33 N. LaSalle, Room 700, Chicago, IL 60602. Mark all packages and papers with the purchase number. Any deliveries containing overshipments will be reflected unless otherwise authorized in this purchase. This purchase is subject to the City of Chicago General Conditions for Supplies, Work, or Professional Consulting Services; Special Conditions, Disclosure Ownership, Acceptance Page, as applicable, which are attached hereto or incorporated herein by reference.



City of Chicago
 Department of Water Management
 1000 East Ohio St
 Chicago, IL 60611

To: Department of Water Management

Date: January 16, 2012

Sub-Order Total: **73,975.82**

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

1. As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.
2. Pursuant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contractor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
4. "Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: S-11-028.A-2 JWPP Concrete Roof Panel Shoring East Filter Building

Specification, loan or other identifying number: 21256

2. Name of Contractor: City of Chicago - DOWM - FH Paschen, SN Neilsen


3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below (attach additional pages if necessary):

Name	BUSINESS ADDRESS	MBE WBE or Non	Relationship (attorney, lobbyist, subcontractor, etc.)	FEE (indicate whether paid or estimated)
Crossroads Construction, Inc.		Non	Subcontractor	\$ 56,446.00 Est.

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED _____

4. The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurate information shall constitute default under the contract and may result in termination of the contract or lease
5. The Contractor understands and agrees that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under the Penalties of Perjury, I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld.



 Signature

1/16/12

 Date


Paul A. Blum


 Name (Type or Print)

Paul A. Blum

 Title

Subscribed and sworn to before me
 this 16th day of Jan. 2012
David L. Caspale
 Notary Public Signature





DEPARTMENT OF WATER MANAGEMENT
CITY OF CHICAGO

Ms. Jamie L. Rhee
Chief Procurement Officer
Department of Procurement Services
City Hall, Room 403
121 North LaSalle Street
Chicago, IL 60602

12/08/2011

Subject: Job Order Contract - Department of Water Management
Project Description: JWPP Concrete Roof Panel Shoring East Filter Building
Project No: S-11-028.A-2
Contract No: 21256
Spec. No: 70920
Estimated Cost: \$80,000.00
Funding No.: 010-0F05-0882020-5072-220540-W706-50049151

Dear Ms. Rhee:

This Department is requesting that the Contractor furnish a custom built rolling steel truss system designed to safely support all scaffolding, workers, materials, and construction loads during installation of wood shoring components for existing precast concrete roof channel slabs. Rolling truss system will clear span filter beds or mixing basins in the East Filter Building at JWPP. Wood shoring materials, shoring construction, and shoring placement under the roof will be as directed by the engineer.

Estimated duration of this Project is (4) four Weeks.

Enclosed is the preliminary estimate of cost for the work involved and a project description. Funding for this work is in place.

If you concur with this request, please notify this office as soon as possible and forward a copy of the approved memorandum of authorization. For any further information concerning this matter, contact Richard Patrick, Bureau of Engineering Services at 744-5067.

Yours Truly,

Thomas H. Powers P.E.
Commissioner

Approved By:

Jamie L. Rhee
Chief Procurement Officer



The Department of Water Management
JOC Approval Letter
Utilizing JOC For City Construction Projects

Project No: S-11-028.A-2
JWPP Concrete Roof Panel Shoring East Filter Building

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete items 3,4 and 5. Attach to MOA (JOC Approval Letter)

1. Please describe the major features of this project.

Furnish custom built rolling steel truss system to safely support all construction loads during installation of wood shoring components for existing precast concrete roof channel slabs.

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

This is emergency structural roof repair work that can be described by a written SOW. There is not time and it is not necessary to develop detailed plans and specifications through an A/E firm then bid the work using the traditional method.

3. If the project is a one trade project, please provide additional explanation of why it would not be in the city's best interest to do the project under JOC.

N/A.

4. If it is anticipated that over 25% of the project will consist of Non-prepriced items, please provide an explanation on why JOC should be used.

N/A.

5. If some elements of the proposed JOC Project scope of work are covered by city term agreements, these elements should be removed from the JOC Project.

N/A.



City of Chicago
Department of Water Management
1000 East Ohio Street
Chicago, IL 60611

JOC Work Order #: S-11-028.A-2

Date: December 08, 2011

Location:

WorkOrder Title: JWPP Concrete Roof Panel Shoring East Filter Building

Independent Cost Estimate - CSI

Estimate Sub-Total	80,000.00
Overhead	0.00
Profit	0.00
Estimate Total	80,000.00

Section I: General Contract Information	
Department Name	Department of Water Management
Department Contact Name	Richard Patrick
Department Contact Number	312-744-5068
Department Contact Email	richard.patrick@cityofchicago.org
Contract Number	21256
Contract Subject Name	Dept of Water JOC Site Work Construction
Contract Initiation Date	8/16/2010
Original Contract Amount	\$5,000,000.00 (increased to \$10,000,000)
Original Contract Expiration Date	8/15/2011 (extended to 8/15/12)
Budgeted amount for current year	\$1,000,000.00 (CPM 3505)
Year to date expenditure	\$94,467.76 (project expense to date)
Are funds	<input type="checkbox"/> Operating <input checked="" type="checkbox"/> Capital <input type="checkbox"/> TIF <input type="checkbox"/> Grant
What is the funding strip?	010-0F05-0882020-5072-220540-W706-50049151
If contract modification or task request is approved, will department have enough funds to cover new expenditure?	Yes
If no, what is the plan to address the short fall?	N/A
Section II: Contract Modifications	
Complete this section if you are modifying the value of an existing contract.	
Contract Value Increase	\$
New total contract amount	\$
New contract expiration date	
Goods/services provided by this contract	

Justification of need to modify this contract	
Impact of denial	
Section III. Issue a Request for Services to a Master Consulting Agreement	
Complete this section if you want to issue a request for services to a Master Consulting Agreement	
Value of planned task order request	\$80,000
Expiration date of planned task order request	MOA for JOC Contract
Scope of services	Furnish custom built rolling steel truss system to safely support all construction loads during installation of wood shoring components for existing precast concrete roof channel slabs.
Justification of need to issue request for services	Deteriorating concrete roof panels have collapsed causing a safety hazard to DWM employees working in the building, and for water quality if any panel debris falls into the settling basins.
Impact of denial	If the roof panels are not shored and another collapse occurs then the building roof is open to the elements and filtered water could become contaminated.
Section IV: Assessment of Office of Budget and Management Analyst	
Approve/Deny	Reason This project is approved and is funded.
OBM Analyst Initials	BO'R
OBM Analyst Name/number	Beth O'Reilly 744-9571