To:

Attention:

From:

Subject:

DEPARTMENT OF AVIATION

EMORANDUM

March 7, 2007

Barbara A. Lumpkin
Chief Procurement Officer

Brent Walters

Deputy Procurement Officer M?
Nuria I. Fernandez %@WV @/{, Jj )4
s

Commissioner

Request For Sole Source
Vendor: Siemens Transportation Systems, Inc

The Department of Aviation (DOA) Landside Operations is requesting approval to
enter into a sole source agreement with Siemens Transportation Systems, Inc.
The contractor provides the proprietary technical, maintenance and home office
support required to safely and efficiently operate the Airport Transit System(ATS)
at O’Hare International Airport.

Procurement Type:
Duration:

Annual Cost:
Funding:

User Contact:

User Deputy:

CHICAGO AIRPORT SYSTEM
Connecting Paople & Business

Sole Source

Five (5) years

$1,534,335.36

740-85-4020-0157-0157

Jerome Mahgr Phone: (773) 894-2110

Deboral Capraro Phone: 686-3766

you for yoyr assistance with this matter.
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Commissioner

Request For Sole Source
Vendor: Siemens Transportation Systems, Inc

The Department of Aviation (DOA) Landside Operations is requesting approval to
enter into a sole source agreement with Siemens Transportation Systems, Inc.
The contractor provides the proprietary technical, maintenance and home office

support required to

safely and efficiently operate the Airport Transit System(ATS)

at O’Hare International Airport.

Procurement Type:
Duration:

Annual Cost:
Funding:

User Contact:

User Deputy:

CHICAGO AIRPORY SYSTEM
Connecting Pacple &

Business

Sole Source

Five (5) years

$1,534,335.36

740-85-4020-0157-0157

Jerome Maher Phone: (773) 894-2110

Deborah Capraro Phone: 686-3766

you for your assistance with this matter.




DEPARTMENT OF AVIATION

MEMORANDUM

Date: February 28, 2007

To: Valerie Walker
Assistant Commissioner, Contracts Administration

, )
From: Deborah A. Capraroﬂwmf/ 7 W(’W”

Deputy Commissioner, Landside Operations

Subject: Request For Sole Source Application
Siemens Transportation Systems, Inc.
Technical Services Agreement (TSA)
Specification Number: B2-92955-03
Contract Number: T2-9255-03-01; Vendor Number: 107949
EMPS, Reg. No. 5800; FMPS P.O. No. 2584

The Department of Aviation (DOA) Landside Operations Section requests presentation
of its application to extend a sole source contract for a Technical Services Agreement
with Siemens Transportation Systems Inc., for a total five (5) years, effective July 1,
2007 through July 1, 2012.

The contractor provides the proprietary technical, maintenanée and home office support
required to safely and efficient operate the O’'Hare Airport Transit System.

Procurement Type: Sole Source

Duration: Five (5) years.

Annual Cost: $1,534,335.36

Funding: 740-85-4020-0157-0157

User Contact: Jerome Maher Phone (773) 894 2110

User Deputy: Deborah Capraro Phone (773) 894-2090
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LINE CODE ITEM DESCRIPTON NAME /¥ DATE PAGE ITEM/PART # PRICE MEASURE PRICE
0 FUNDING SET UP FOR SOLE SOURCE $7.671,676.80 EA 1.00 $7.671,676.80

TSA CONTRACT FOR ATS

Tn.mm DESCRIPTION _ FUNDING SET UP FOR SIEMENS TRANSPORTATION SYSTEMS, INC. SOLE SOURCE TSA CONTRACT FOR ATS

JUSTIFICATION PROPRIETARY TECHNICAL SUPPORT, HOME OFFICE SUPPORT, AND MAINTENANCE SUPPORT SERVICES OF THE O'HARE AIRPORT TRANSIT SYSTEM
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T PURCHASE CONTRACT Address 1700 TRIBUTE ROAD STE 200
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i SACRAMENTO, CA 95815 Nome - Jerome P. Maer
DRECT EMERGENCY CAPIAL P, % " A Phone  773.894-2110
VOUCHER REQUEST bmecror . | o&o!ae. 10 Ststus  Approved 31/07
7 DAY BID J D BY Rep/Phone DEPUTY
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CITY OF CHICAGO JNCP Form Rev
DEPARTMENT OF PROCUREMENT SERVICES
ROOM 403, CITY HALL, 121 N. LA SALLE ST.

JUSTIFICATION FOR NON-COMPETITIVE PROCUREMENT

COMPLETE THIS SECTION IFE NEW CONTRACT
For contract(s) in this request, answer applicable questions in each of the 4 major subject areas below in accordance

with the Instructions for Preparation of Non-Competitive Procurement Form on the reverse side.

Request that negotiations be conducted only with SIEMENS TRANSPORTATION SYSTEMS, INC. for the product
and/or services described herein.

This is a request for___ (One-Time Contractor Requisition # » COpy attached) or _X_ Term Agresment or y F
Delegate Agency (Check one). If Delegate Agency, this request is for “blanket approval” of all
contracts within the (Attach List) Pre-Assigned Specification No.
(Program Name) Pre-Assigned Contract No.

COMPLETE THIS SECTION IF AMENDMENT OR MODIFICATION TO CONTRACT
Describe in detail the change in terms of dollars, time period, scope of services, etc., its relationship to the original
contract and the specific reasons for the change. Indicate both the original and the adjusted contract amount and for

Contract # Company or Agency
Name:
Specification #: Contractor Program Description:

ach.List, if multiple)

Mod.# 4 (
/ : .
DEBORAH CAPRARO 773-894-2000 W@mnom 92%25 7

Originator Name TelepHone Signafire Department Date
Indicate SEE ATTACHED in each box below if additional space needed:
PROCUREMENT HISTORY — This request is for a contract to continue the Technical Services Agreement

TSA) currently in place between the City of Chicago Department of Aviation and Siemens Transportation
Systems Inc. which expires June 30, 2007. The original contract was between MATRA Transport International
and the City of Chicago Department of Aviation and was assumed by Siemens when Siemens urchased
MATRA. This TSA contract has been in continuous service since the ATS commenced service in May 1993.
The Air Transit System at O’Hare International Airport transports passengers between the various terminals
and the Remote Economy Parking Lots. PLEASE SEE ATTACHMENT | for continuous contract history.
() ESTIMATED COST ~ The estimated cost over a five-year period is $7,671,676.80.

PLEASE SEE ATTACHMENT Ii FOR ANNUAL CONTRACT BUDGET DETAILS.

SCHEDULE REQUIREMENTS — CONTRACT SHOULD BEGIN IMMEDIATELY, as the contract deliverables
of Technical Su Services, Home Office Support Services, Maintenance Services, Rolling Stock and Guide-
way Stock Supply and Services, are critical and time-sensitive services required twenty-four hours a day, seven
days a week for the safe and prompt transport of passengers between the terminals and remote parking lots.
The Department of Aviation is requesting a three year term agreement from July 1, 2007 through June 30, 2010,
with two one-year extensions which wiil expire on June 30, 2012. This service will become even more critical
not only for the current system but for the continued progress of the O’Hare Modernization and Expansion
Program currently underway.

() EXCLUSIVE OR UNIQUE CAPABILITY — Siemens, through MATRA, is the original design/builder of the
Airport Transit System including the Automatic Train Control System, Guideway, Central Control Computer,
Maintenance Building and yard. Siemens has ersonnel who are dedicated to the project who have s ecific
knowledge of the O’Hare International Airport ATS. The Siemens staff who designed and built the O’'Hare ATS
have provided Technical Service since the start of passenger service and remain active as Siemens employees
And would continue. PLEASE SEE ATTACHMENT lil FOR A MORE DETAILED EXPLANATION OF
SIEMENS TRANSPORTATION SYSTEMS, INC. EXCLUSIVE OR UNIQUE CAPABILITY.

JOTHER '

/ P
Approved By : //Zwma/f W "0@/))/

DEPARTMENT HE PATE
OR DESIGN , %/ 2-07

BOARD CHAIRPERSON DATE



DEPARTMENT OF AVIATION

LANDSIDE OPERATIONS

SIEMENS TRANSPORTATION SYSTEMS, INC.
SOLE SOURCE CONTRACT APPLICATION
SUPPORTING DOCUMENTATION
ATTACHMENT | - PROCUREMENT HISTORY

The Airport Transit System (ATS), also known as the O’'Hare Airport Transit System,
(OATS), an automated guideway transit system, began in 1985 as a primary segment of
an overall project that involved a major redevelopment and expansion of O'Hare airside
and landside facilities, including new runways, roadways and terminal facilities.

It consisted of a new $100 million, 5.5-mile, five-station automated guideway transit
system to transport passengers between the various airline terminals and Remote
Economy Parking Lots.

A joint venture firm, O’Hare Associates, was established specifically for the overall
airport expansion project. It sub-contracted with nationally and internationally renowned
specialty firms for this project, including overall specifications of the ATS. The
specifications were for electrically powered rubber-tired vehicles to reduce noise and air
pollution. Additionally, the vehicles would be “driverless’ in that they would operate on
an elevated guideway under the control of ATS personnel, computers and software
which would direct movement of the vehicles through what is known as the Automatic

Train Control System (ATCS).

The ATS/ATCS was competitively bid as a design/build project pursuant to an RFP
issued in 1986 by the City of Chicago (City). The French firm, MATRA Transport
International, was the successful bidder under this RFP and subsequently designed and
constructed the ATS as a complete and proprietary transit system, which included: The
Central Control and Maintenance Complex, thirteen (13) vehicles, five and one half (5.5)
miles of superstructure and Guideway, control computers and software/source-code,
“wayside” equipment along the Guideway as well as wiring on the Guideway which
transmits signals from the Central Control Computer to the computers on the vehicles
and back to the Central Control Computer. Initial training of operating personnel in the
Central Control and Maintenance Complex was also accomplished through this

contract.

In addition, this contract stipulated that the City enter into a Technical Service
Agreement (TSA) with MATRA to assure compliance with covenants relating to
proprietary maintenance, repairs and operation of the system. This agreement was
entered into with MATRA in 1986 through a sole source approval.

The system was opened for regular passenger service in May, 1993 to coincide with the
opening of Terminal 5, the new International Terminal.

In 1999 and 2000, the City entered into an agreement with AAI Corp. through an RFP,
tasking it to update and rewrite, as needed, all software/source code, update all related
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DEPARTMENT OF AVIATION

LANDSIDE OPERATIONS

SIEMENS TRANSPORTATION SYSTEMS, INC.
SOLE SOURCE CONTRACT APPLICATION
SUPPORTING DOCUMENTATION
ATTACHMENT | - PROCUREMENT HISTORY

computer hardware, and configure this hardware to be specifically associated with the
ATCS. This was accomplished through a contract with MATRA, which specified that all
changes and updates had to be done under the licensing and supervision of MATRA as
MATRA had and was to retain all ownership and proprietary rights to the
software/source code both before and after this update/rewrite as well as the related
computer hardware configuration.

The AAI/MATRA project was completed and accepted in 2001.

On November 5, 2001 Siemens Transportation Systems, Inc. formally acquired 100%
ownership and control of MATRA Transport international. The acquisition agreement
encompassed all proprietary rights, licenses and designs, including all operating
computer system hardware configuration as well as stationary and on-board circuit
boards, software/source-code, vehicle and vehicle component hardware and design,
track and signal system components and design, and repair and maintenance manuals
and procedures. The agreement specified that Siemens Transportation Systems, Inc.
would have the sole right and responsibility for the maintenance and repair of all of the
above system for its safe and efficient operation.

Page 2 of 2



DEPARTMENT OF AVIATION

LANDSIDE OPERATIONS

SIEMENS TRANSPORTATION SYSTEMS, INC.
SOLE SOURCE CONTRACT APPLICATION
SUPPORTING DOCUMENTATION
ATTACHMENT ll - ESTIMATED COST

The contract is to commence 07/01/2007 and continue through 06/30/2012 with estimated costs as

follows:

07/01/07 - 12/31/07

Technical Support On-site $ 311,497.50
Home Office Support 198,203.40
Maintenance Services 257.466.78
Subtotal 2007 $ 767,167.68
01/01/08 - 06/30/08
Technical Support On-site $ 311,497.50
Home Office Support 198,203.40
Maintenance Services 257,466.78
07/01/08 — 12/31/08
Technical Support On-site $ 311,497.50
Home Office Support 198,203.40
Maintenance Services 257,466.78
Subtotal 2008 $1,534,335.36
01/01/09 - 06/30/09
Technical Support On-site $ 311,497.50
Home Office Support 198,203.40
Maintenance Services 257,466.78
07/01/09 — 12/31/09
Technical Support On-site $ 311,497.50
Home Office Support 198,203.40
Maintenance Services 257,466.78
Subtotal 2009 $1,534,335.36
01/01/10 - 06/30/10
Technical Support On-site $ 311,497.50
Home Office Support 198,203.40
Maintenance Services 257,466.78
07/01/10 - 12/31/10
Technical Support On-site $ 311,497.50
Home Office Support 198,203.40
Maintenance Services 257 .466.78
Subtotal 2010 $1,534,335.36
01/01/11 - 06/30/11
Technical Support On-site $ 311,497.50
Home Office Support 198,203.40
Maintenance Services 257,466.78
07/01/11 = 12/31/11
Technical Support On-site $ 311,497.50
Home Office Support 198,203.40

Maintenance Services
Subtotal 2011

257.466.78
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DEPARTMENT OF AVIATION

LANDSIDE OPERATIONS

SIEMENS TRANSPORTATION SYSTEMS, INC.
SOLE SOURCE CONTRACT APPLICATION
SUPPORTING DOCUMENTATION ’
ATTACHMENT Il - ESTIMATED COST

01/01/12 — 06/30/12

Technical Support On-site $ 311,497.50
Home Office Support 198,203.40
Maintenance Services 257,466.78
Subtotal 2012 $ 767,168.68

$1.671.676.80
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DEPARTMENT OF AVIATION

LANDSIDE OPERATIONS

SIEMENS TRANSPORTATION SYSTEMS, INC.

SOLE SOURCE CONTRACT APPLICATION
SUPPORTING DOCUMENTATION

ATTACHMENT lil - EXCLUSIVE OR UNIQUE CAPABILITY

As noted in ATTACHMENT |, the ATS was part of the overall airport expansion project
that was specified for “driverless, electrically powered, rubber-tired vehicles, to reduce
noise and air pollution, which would operate on an elevated guideway.” ATS personnel,
computers and software would direct movement of the vehicles through what is known
as the Automatic Train Control System (ATCS). '

The entire system was competitively bid as a design/build project pursuant to an RFP
issued in 1986 by the City of Chicago (City). MATRA Transport International, the
successful bidder under this RFP, subsequently designed and constructed the ATS as a
complete and proprietary transit system, which included: The Central Control and
Maintenance Complex, thirteen (13) vehicles, five and one half (5.5) miles of
superstructure and Guideway, control computers and software/source-code, “‘wayside”
equipment along the Guideway as well as wiring on the Guideway which transmits
signals from the Central Control Computer to the computers on the vehicles and back to
the Central Control Computer.

In addition, this contract stipulated that the City enter into a Technical Service
Agreement (TSA) with MATRA to assure compliance with covenants relating to
proprietary maintenance, repairs and operation of the system. This agreement was
entered into with MATRA in 1986 through a sole source approval.

In 1999 and 2000, the City entered into an agreement with AAI Corp. through an RFP,
tasking it to update and rewrite, as needed, all software/source code, update all related
computer hardware, and configure this hardware to be specifically associated with the
ATCS. This was accomplished through a contract with MATRA, which specified that all
changes and updates had to be done under the licensing and supervision of MATRA as
MATRA had and was to retain all ownership and proprietary rights to the
software/source code both before and after this update/rewrite as well as the related
computer hardware configuration.

The AAI/MATRA project was completed and accepted in 2001.

On November 5, 2001 Siemens Transportation Systems, Inc. formally acquired 100%
ownership and control of MATRA Transport International. The acquisition agreement
encompassed all proprietary rights, licenses and designs, including all operating
computer system hardware configuration as well as stationary and on-board circuit
boards, software/source-code, vehicle and vehicle component hardware and design,
track and signal system components and design, and repair and maintenance manuals
and procedures. The agreement specified that Siemens Transportation Systems, Inc.
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DEPARTMENT OF AVIATION

LANDSIDE OPERATIONS

SIEMENS TRANSPORTATION SYSTEMS, INC.

SOLE SOURCE CONTRACT APPLICATION
SUPPORTING DOCUMENTATION

ATTACHMENT lll - EXCLUSIVE OR UNIQUE CAPABILITY

would have the sole right and responsibility for the maintenance and repair of all of the
above system for its safe and efficient operation.

Therefore, since Siemens Transportation Systems, Inc. is the sole owner of all licenses
and designs for all computer hardware configurations, software/source code, guideway
track, controls and signal systems, vehicles and maintenance procedures, it would
impose undue cost and hardship on the City of Chicago Department of Aviation and
O’Hare passenger users of this system to change the service provider under a new
Technical Services Agreement for the ATS.
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SIEMENS

City of Chicago Name Aashish Gupta
Department Of Aviation Department STS IS

Attn: Ms Debbie Capraro Telephone 1-212-672-4012
Deputy Commissioner of Land Operations Fax 1-212-672-4001

10510 West Zemke Road :
Chicago 11 60666 Email : Aashish.gupta@siemens.com
Cc: Rajkumar Rambhajan January 24, 2006

CEO, OATS " O’Hare Airport Transit System *
North Cargo Road, Building #522

AMF O’Hare International Airport

PO BOX 66511

Chicago Il 60600-0511

SUBJECT:  SOLE SOURCE PROCUREMENT
Siemens Transportation, Inc.
Specification No. B2-92955-03
Contract No. T2-92955-03-01
Vendor: 1071949
FMPS Req No. 5800
FMPS PO. No. 2584

Dear Madam:

Chicago Airport Transit System was supplied and commissioned by MATRA Transit (now part of
Siemens Transportation Systems - STS)in 1993. Subsequent to that we have supported the
operation of the ATS system thru a Technical Services Agreement (TSA). The current TSA runs

through June 2007.

This high performance, fully automatic, driverless system relies on STS design, hardware and
software for its reliability and safety. The TSA covers the repair and maintenance of this system
including the hardware and software components. This requires not only access to and familiarity
with the proprietary hardware and software but also a thorough knowledge of the overall System
Integration and Interfaces to other subsystems. This is our practice and policy for the VAL driverless

systems thru out the world.

We have had a long and successful relationship with the City of Chicago to help make the Chicago
ATS the best of its class in availability and performance.

We are committed to continuing our successful relationship and would like to enter into discussion
with the City of Chicago for renewing this contract beyond June 2007: we are also committed to the
city of Chicago MBE/WBE participation program.

Respectfully yours,

Lot/ XS oy S

Aashish Gupta
Vice President - Rail Automation and Integrated Services

Siemens Transportation Systems, Inc.
498 7" Avenue, 16" Floor
New York, New York 10018



EXHIBIT 1
SCOPE OF SERVICES '

I TECHNICAL SUPPORT SERVICES

Contractor must provide personnel to assist in the maintenance of the ATS, under the
direction of the 0&M Operator. Services consist of:

* analysis of incidents affecting System availability

* research solutions regarding System shut downs or degraded modes of service in order
to recover normal mode of operation and to shorten recovery time.

* advise on preventive measures to avoid incidents affecting System availability from
recurring in order to maximize System operations and maintenance services and to
increase System availability.

In order to provide the Services described above, Contractor must send or assign
representatives to the O&M organization as requested by DOA on a full time basis or part time for a
particular project. Contractor full time Technical Support personnel will report to the O&M Operator
for purposes of day-to-day supervision and work assignments and to Contractor home office for
technical direction in connection with System operational requirements. Full time Technical Support
personnel are and remain throughout the performance of Services under this Agreement the
employees of Contractor. Contractor is solely responsible for the payment of such employees’
salaries, expenses, social security taxes, Unemployment Compensation insurance premiums, and
all other expenses and benefits provided by Contractor to Its employees, or as required by

applicable law.

Full Time Technical Support personnel must provide information regarding the mechanics
and operational characteristics of the ATS, materials/parts logistics, and other pertinent matters
related to ATS operations. Contractor must provide only qualified personnel for the performance of
Technical Support Services.

Exhibit 1-1
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Contractor full time Technical Support personnel must perform Technical Support Services
48 calendar weeks per year with 4 weeks vacation in accordance with the terms of this Agreement.
on site for eight-hour periods each day. However, Contractor full time personnel must work all
reasonable additional hours during the week or on weekends to complete tasks of an urgent or
critical nature. Contractor full time personnel must carry a pager supplied by the O&M Operator
fulltime. Contractor Technical Support personnel vacation time must be approved in advance by the
O&M Operator; which approval may not unreasonably be withheld. No deduction will be made from
Contractor's compensation for Technical Support Services for vacation time. Contractor will not be
obligated to provide replacement personnel ‘during vacation time. Contractor must keep DOA
informed of any extended absences of its Technical support personnel from the worksite. The City
will deduct from Contractor's monthly payment for extended absences of Technical Support
personnel not related to the ATS maintenance functions.

Contractor full time Technical Support personnel must attend work review meetings with the
O&M Operator at least once a month to discuss operational problems experienced, materials/parts
logistics, and other pertinent matters related to the day-to-day operation of the ATS and related to
the Scope of Services under this Agreement.

I.  CONTRACTOR HOME OFFICE SUPPORT

Contractor must provide Home Office Support for the ATS under the direction of the O&M
Operator. Home Office Support Services are exclusive of any supplies, travel expenses, and
accommodation expenses. Home Office Support Services are limited to a maximum of 8 man
months per year.

Home Office Services must consist of:

* Support Technical Training of maintenance personnel by Contractor’s and engineers for
rolling stock, fixed guide way, way side control units, etc.
*  Studies to determine occurring failure modes for electronic issues.
* Review of file documents for reverse engineering of mechanical components.
* Review of file documents for reverse Engineering of simple non-proprietary electronic
printed circuit boards.
Exhibit 1-2
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Review of new operating practices to determine safety and other ATS compliance.

* Annual investigation/studies/review of transmission line assembly-signals recording.

+ Temporary on-site engineer to assist in equipment/component evaluation for
manufacturing.

* Assessment of expertise of local support vendors for supply/purchasing specification.

* Review and assessment of revised operating procedures with respect to safety.

+  Other specific services unique to Contractor which are beneficial to the ATS operations.

*  Technical Support Services during any vacation or extended absence of the full time
Technical Support Personnel.

M. MAINTENANCE SERVICES
A. Electronic Boards

Contractor must provide corrective maintenance of the Electronic Boards listed in Attachment
A, so that they comply with the functional characteristic requirements specified in City Contract No.
66481. The listing of Electronic Boards contained here is organized by category of boards and does
not represent an exhaustive listing of all individual boards. However, the intent of this listing is to
cover all boards in the ATS System to be maintained by Contractor.

Each failed Electronic Board must be disassembled and cleaned by the City at its own cost
in order to allow immediate handling in the maintenance workshop. Then the failed Electronic Board
must be transferred to Contractor’s care, custody and control at Contractor's depot zone in the ATS
workshop, along with an intervention request form (the maintenance report and diagnosis completed
by the City.) Contractor must prepare the Electronic Board for shipment if to be shipped. Contractor
must then ship the Electronic Board to Contractofs repair facility (either Contractor's facility in
France, USA or a Subcontractor facility, of Contractor’s discretion) for repair; repair the Electronic
Board; prepare a Repair Report; and retumn the repaired Electronic Board to the City along with a
copy of the repair report. Contractor personnel in Chicago must check all documents and parts for
accuracy before shipping any Electronic Board to Contractors repair faciiities, and when receiving
repaired Electronic Boards in Chicago, Contractor bears all costs related to shlppmg, handling,
Custom Clearance. Custom Fees for the period while the boards are under Contractor's custody.

Exhibit 1-3
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B. Maintenance Services does not cover the following equipment:

« Telephone, radio, video, audio network or operations network.

* Relay cabinets.

* Junction boxes, wiring and terminal cabinets (including modules)
« Maintenance tools or test equipment not listed in Exhibit A.

* Wayside and on-board battery chargers and batteries.

*  Electrical power supply in general and the Operations Control Center UPS.
*  Workshop equipment.

* Lighting equipment

+ Security materials (fire extinguisher, audible and fire alarms),

« Track way equipment (insulators, GWH, switches, etc.)

» Power distribution supply and the line facilities.

*  Wiring, cabling, and optical fibers,

* Mechanical parts and electrical parts interfacing with equipment.
* Rolling Stock

* Platform doors.

Contractor must supply new Electronic Boards and Circuit Boards as listed in Attachment A,
when the repair of a failed Electronic Board or Circuit Board is not feasible.

If repair Services cannot be performed within 3 months from the date of turn over of a failed
Electronic Board or Circuit Board to Contractor, then Contractor must provide a new Electronic

Board or Circuit Board.

C. Software Maintenance

Contractor must provide corrective maintenance of the foilowing ATS Software, which is
listed in more detail in Attachment B, so that the software complies with the functional characteristic
specified in City Contract No. 66481. Contractor bears all costs related to shipping, handling, custom
clearance and custom fees for the period during which the boards are under Contractors’ custody.
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On board and wayside automatic control system software.
* Maintenance benches software
+ Telemat C200 Software.

Corrective maintenance Services must include debugging and supply of modifications and
enhanced versions, and supply of 3 sets of EEPROMs for the ATC Software (racks) and C200.

Upon notice to Contractor of the need for corrective maintenance or repair Services for the
Software, Contractor must immediately pfoceed to provide such Services. If Contractor is unable to
provide an immediate resolution of the problem identified by the City, Contractor must provide the
City with a temporary solution, either with onsite personnel or through Home Office Support, such
that impact on operation of the ATS is minimized. In such event, Contractor must provide the City
with monthly reports regarding the progress of Software maintenance and repair Services.
Contractor must inform the City of all preventive maintenance to be performed on the Software, and
schedule dates.

Iv. SAFETY REVIEW

A. Incident Analysis:
Using the daily information provided by the CCCS computer and incident reports
completed by the Operations Supervisors, provide assistance in understanding the

reasons for the occurrence of incidents, the manner in which incidents have been
resolved, and future avoidance recommendations.

B. Availability Analysis:

Identify and analyze all major problems in system performance and availability, and
define solutions for improved system safety, quality, and availability.

Exhibit 1-5
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V. ROLLING STOCK AND GUIDEWAY STOCK SUPPLY AND REPAIR
e A L EWATY STOCR SUPPLY AND REPAIR

Contractor must supply, on request by the O&M Operator, spare parts, repairs and
consumables for rolling stock and guide way stock as deemed necessary by the O&M Operator.
Contractor must perform aii inspections, expeditions, quality surveillance and traffic services deemed
necessary in connection with such supply Services.

VL. EXCLUSION
Contractor's Services do not include:

supply of tools, test bench or consumable (grease, oil, solvents, cleaning agents, etc.,
correction of defects due to incorrect use of the Software or failure to comply with
operating or maintenance requirements. i.e., not in accordance with ATS Operations
and Maintenance Manuals developed by MATRA pursuant to the requirements of City
Contract No. 66481 unless compliance with the procedure set forth in such manuals
would have resuited in a defect; or

* software source code modifications:

* equipment installed after the effective date of this Agreement, unless such equipment
is installed by Contractor or on behalf of Contractor pursuant Vto the warranty
obligations of City Contract No. 66481;

* damage caused by fire, flood, acts of God. or acts of vandalism, and not caused
directly or indirectly by the prescribed operation and maintenance of the ATS or asa
result of Contractor's performance of Services under this Agreement.

STANDARDS OF PERFORMANCE

Contractor warrants its Services as follows:

A. Technical Support Services:

Contractor must perform Technical Support Services in accordance with the requirements of
this Agreement and under the supervision of the Commissioner or designee. Contractor
Exhibit 1-6



warranties that it will provide Technical Support Services personnel of the highest caliber and
quality, and will remove and replace personnel at the direction of the Commissioner in
accordance with the provisions of Section 3.4 of this Agreement.

Maintenance Services:

Standard of Performance

Contractor is responsible for the professional and technical accuracy Of Maintenance
Services fumnished under this Agreement and performed by Contractor and its
Subcontractors. Contractor is responsible for the re-performance or remedy, at its own
expense, of any and all defective Maintenance Services that are not performed in

accordance with the requirements of this Agreement.

Rolling Stock and Guide way Stock Supply and Repair Services:

Contractor warrants that all materials and equipment to be provided under this Agreement
conform to the standard of material and workmanship prevailing in the industry, and are new
(or repaired) and of good quality. If an OEM part is no longer available, a new manufactured
part (not OEM) may be used. Contractor must obtain on behalf of the City the best
commercially available warranties for materials and equipment procured under this
Agreement. Title to materials and equipment must pass to the City upon acceptance of such
materials and equipment by the Commissioner or his designee. Contractor must take such
steps as may be necessary to repair or replace, at no additional cost to the City, materials,
and equipment found to be defective for failure to meet the warranty standard set forth in this

paragraph.
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ATTACHMENT A

LIST OF ELECTRONIC BOARDS AND EQUIPMENT MAINTAINED BY CONTRACTOR
The listing of electronic boards contained here is organized by category of boards and does not

represent an exhaustive listing of all individual boards. However, the Intent of this listing is to cover
boards in the ATS system related to rolling stock, and ATC, as supplied by MATRA under City

Contract No. 66481.

1.1 LIST of ELECTRONIC BOARDS and EQUIPMENT for ATC.

1. TRANSMITTERS (Antennas)

ATP DOWNLINK TRANSMITTER PRAI

ATP DOWNLINK TRANSMITTER PRA2

MAIN RECEIVER ANTENNA REA

TELEMETRY DOWNLINK TRANSMITTER
VOICE DOWNLINK TRANSMITTER

TRAIN TO STATION DOWNLINK TRANSMITTER

2. VOICE COMMUNICATION

PUBLIC INTERCOM / (PASSENGER)
SERVICE INTERCOM/ (SERVICE)

3. ON BOARD CONTROL UNIT

ATC MODULE/DRIVE RACK
CIRCUIT BOARD MP 68K3
CIRCUIT BOARD REG-A

CiRCUIT BOARD LPA
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CIRCUIT BOARD DSM-A
CIRCUIT BOARD ASST-A
CIRCUIT BOARD DBF-A
CIRCUIT BOARD DMD-A
CIRCUIT BOARD ILTE
CIRCUIT BOARD CEFF
CIRCUIT BOARD FUTF
CIRCUIT BOARD IAFU-DDPE |
CIRCUIT BOARD VERDG

ATP MODULE/SAFETY RACK

CIRCUIT BOARD CPFS-A
CIRCUIT BOARD CPPP-A
CIRCUIT BOARD RLS V-A
CIRCUIT BOARD MASV
CIRCUIT BOARD SSV
CIRCUIT BOARD SFU
CIRCUIT BOARD DVN
CIRCUIT BOARD SVAC
CIRCUIT BOARD ERS
CIRCUIT BORD ET2EM

ATS MODULE/TMTC RACK

CIRCUIT BOARD MP 68 KE
CIRCUIT BOARD ITIME |
CIRCUIT BOARD ITEM 2
CIRCUIT BOARD ITME 3
CIRCUIT BOARD RPH
CIRCUIT BOARD EPH
CIRCUIT BOARD ASON
CIRCUIT BORD COREL-A
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CIRCUIT BOARD TCAC-A
CIRCUIT BOARD TCFU

CIRCUIT BOARD NRDEP
CIRCUIT BOARD CSDMB
CIRCUIT BOARD SYNTHE-A

POWER SUPPLY MODULE/POWER RACK

CIRCUIT BOARD AL5V-A
CIRCUIT BOARD ALSE

CIRCUIT BOARD ALRF

72V/24V DC CONVERTER (WCU)

TRACTION SAFETY RACK

CIRCUIT BOARD ALBST
CIRCUIT BOARD ESSCT
CIRCUIT BOARD ADJ
CIRCUIT BOARD APEP
CIRCUIT BOARD CAMP
CIRCUIT BOARD DDC

EXTENSION RACK

CIRCUIT BOARD CAPLS
CIRCUIT BOARD CAAB
CIRCUIT BOARD EVAC-A
CIRCUIT BOARD MP 68 K4
CIRCUIT BOARD REG-A
CIRCUIT BOARD IAFUDDPE 2
CIRCUIT BOARD VERDG
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WAYSIDE CONTROL UNIT

CIRCUIT BOARD TAAC
CIRCUIT BOARD CUCO6 A
CIRCUIT BOARD AFSC/PP
CIRCUIT BOARD ALCIS
CIRCUIT BOARD ALUS
CIRCUIT BOARD APPTC
CIRCUIT BOARD CALIM S
CIRCUIT BOARD CBBO3 A
CIRCUIT BOARD CCPO2
CIRCUIT BOARD CEFONC
CIRCUIT BOARD CEILS
CIRCUIT BOARD CIKD
CIRCUIT BOARD CKDO2
CIRCUIT BOARD CRVO3
CIRCUIT BOARD CSERV
CIRCUIT BOARD CSFONC
CIRCUIT BOARD CSSP
CIRCUIT BOARD CSSV
CIRCUIT BOARD CUCO5
CIRCUIT BOARD DCIS
CIRCUIT BOARD GP
CIRCUIT BOARD GSPA
CIRCUIT BOARD INTCA
CIRCUIT BOARD INTEM
CIRCUIT BOARD INTERF
CIRCUIT BOARD INTUSA
CIRCUIT BOARD INTREL
CIRCUIT BOARD PCR
CIRCUIT BOARD RCISB
CIRCUIT BOARD RDBLA
CIRCUIT BOARD SMMP
CIRCUIT BOARD TCMPH
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CIRCUIT BOARD CESV 8V
CIRCUIT BOARD CESVM (8/ 24V)
CIRCUIT BOARD CPPS

CIRCUIT BOARD CPPTC

CIRCUIT BOARD CESV 24V
CIRCUIT BOARD CIES
CIRCUIT BOARD CONV 72/24V
CIRCUIT BOARD PIV

. ACU

CIRCUIT BOARD PCOD
CIRCUIT BOARD CUCO6A
CIRCUIT BOARD CALIM 5V
CIRCUIT BOARD CBBO3-A
CIRCUIT BOARD.CCPO2
CIRCUIT BOARD CEILS
CIRCUIT BOARD CESV 24V
CIRCUIT BOARD CIES
CIRCUIT BOARD CIKD
CIRCUIT BOARD CKDO2
CIRCUIT BOARD CRVQ3
CIRCUIT BOARD CSERV
CIRCUIT BORD CSFONC
CIRCUIT BOARD CSSP
CIRCUIT BOARD CUCO5
CIRCUIT BOARD INTREL
CIRCUIT BOARD CONV 72724V
CIRCUIT BOARD PIV
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ACU/WUC POWER SUPPLY RACK 48V Il A

CIRCUIT BOARD IREFL
CIRCUIT BOARD CASL

DOCU

CIRCUIT BOARD INT-A
CIRCUIT BOARD DMR
CIRCUIT BOARD ERST
CIRCUIT BOARD MP 68 K5
CIRCUIT BOARD EXMP
CIRCUIT BOARD IES1
CIRCUIT BOARD IES2-A
CIRCUIT BOARD CONV

DDCU

CIRCUIT BOARD ADD
CIRCUIT BOARD REBA
CIRCUIT BOARD OCT
CIRCUIT BOARD LEAA

LIST OF NON-ATC BOARDS and EQUIPMENT for VEHICLES and PLATFORMS VEHICLE

AUXILIARY ELECTRIC EQUIPMENT (LVPS)
INPUT DIODE PANE 6A3

INVERTER PANEL 6A5/6A6

RECTIFIER B6A7/6A8

OUTPUT PANEL 6A9
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LOGIC RACK MODULE 6A2
LOGIC RACK - 6A2

CAOE BOARD (INPUT INV SERVO CONTROL)
COG BOARD (CONTROL BOARD)
ISC BOARD (DC/SAFETY INTERFACE)

ELECTRONIC POWER SUPPLY — 6A1

REL BOARD (RELAY BOARD)

VISU BOARD (DISPLAY BOARD)
BRAKE

BRAKE RELAY BOARD

BRAKE ELEC CONTROL UNIT (RACK)

POWER SUPPLY (SV)
INTERFACE 1 (SS1)
INTERFACE 2 (SS2)
ANALOG REGULATOR (EHA)
ANALOG INPUT (AE)
DIAGNOSTIC (DI
PROCESSOR (CP)
CONTROL AND MONITORING

MANUAL CONTROL CONSOLE A-22
VEHICLE DOORS
DOOR CONTROL UNIT
PROPULSION
OVERVOLTAGE LIMITATION PANEL - 3A5
ELECTRONIC EQUIPMENT POWER SUPPLY —3Al
FIELD CHOPPER PANEL— 3A9 — 3AI0
INSULATING CIRCUIT BOARD — 3A13
GTO PANEL-3A6-3A7
DIODES PANEL— 3A8
REGENERATION PANEL —3A12
CHOPPER CONTROL - A32
PRINTED CIRCUIT 3A2A1
PRINTED CIRCUIT 3A2A2
PRINTED CIRCUIT 3A2A3
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PRINTED CIRCUIT 3A2A4
PRINTED CIRCUIT 3A2A5
PRINTED CIRCUIT 3A2A6
PRINTED CIRCUIT 3A2A7
PRINTED CIRCUIT 3A2A8
PRINTED CIRCUIT 3A2A9
PRINTED CIRCUIT 3A2A10
CHOPPER LOGIC RACK
HVAC

CONTROL PANEL ASSEMBLY
PC PANEL ASSEMBLY

HVAC INVERTER

INVERTER PANEL
STEPDOWN CHOPPER
DIODE PANEL
TRANSFORMER RECTIFIER BOARD
CONTROL ASSEMBLY

INPUT PANEL

LOGIC RACK MODULE
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1.3 LIST OF ELECTRONIC BOARDS and EQUIPMENT for CONTROL CENTER.

COMMUNICATION CABINET 1 VDT MODEM
DUPLEXER RACK

DTMCPC2 MODULE
VDT MODEM DUPLEXER

COMMUNICATION CABINET 1 VDTI MODEM

DTMCPC2 MODULE
VDT MODEM DUPLEXER

COMMUNICATION CABINET 1 VDTi CONTROLLER

CIRCUIT BOARD CMT VA

CIRCUIT BOARD SAS3

CIRCUIT BOARD STRAME

COMMUNICATION CABINET 1 TVC TERMINAL CONTROLLER

CIRCUIT BOARD C2LAS V 24
CIRCUIT BOARD SAS3

COMMUNICATION CABINET 1 TVC SWITCH UNIT
12V VOLTAGE REGULATOR

TVC SWITCH UNIT RACK P TYPE

DPHR2 MODULE

MPHR2 MODULE
IPHR2
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COMMUNICATION CABINET 1 DTU (TELEMAT C200 TRANSMITTER)

CIRCUIT BOARD TRANS

COMMUNICATION CABINET 2 VIDEO/FACILITIES
PUBLIC ADDRESS SWITCHING AND DEPORTING UNIT

CIRCUIT BOARD CMAUD
CIRCUIT BOARD COMVD 16-2

COMMUNICATION CABINET 2 VIDEO/FACILITIES
PUBLIC ADDRESS TERMINAL CONTROLLER

CIRCUIT BOARD C2LAS V24

CIRCUIT BOARD SAS3

CIRCUIT BOARD STRAME

POWER SUPPLY

COMMUNICATION CABINET 2 VIDEO/FACILITIES
PUBLIC ADDRESS DECODING AND SWITCHING UNIT

POWER SUPPLY UNIT + 1 2V/4.2A, 5A/1 2V/1
CIRCUIT BOARD COMVD 8-3

CIRCUIT BOARD DMXAUD

CIRCUIT BOARD INFMOD

COMMUNICATION CABINET 3 DTU
CIRCUIT BOARD C2LAS V24
CIRCUIT BOARD SAS3

CIRCUIT BOARD STRAME

POWER SUPPLY
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MIMIC DISPLAY CONTROLLER
CIRCUIT BOARD SAS3
CIRCUIT BOARD SEGLED
POWER SUPPLY

CONTROL CENTER AUDIO MIXING UNIT

AMU MODULE SMPMOD
AMU MODULE ADIM
AMU MODULE ALHP

CONTROL CENTER TERMPC 86 KEYBOARD
CONSOLE DISPLAY/KEYBOARD TERMINAL
TVC KEYBOARD TERMPC 86 Al

CCTV KEYBORD TERMPC 86 A2

FPA KEYBOARD TERMPC 86 A3

DATA TRANMISSION UNIT COMMUNICATION CABINET IN STATION

AUDIO AMPLIFIER
AUDIO MONITORING PANEL
FIBER OPTIC PATCHBOARD

DATA TRANSMISSION UNIT COMMUNICATION CABINET IN STATION DTU

CIRCUIT BOARD C2LAS BC
CIRCUIT BOARD C2LAS V24
CIRCUIT BOARD SAS3
CIRCUIT BOARD TM81
CIRCUIT BOARD TM8V
CIRCUIT BOARD TRANS
POWER SUPPLY

Exhibit 1, Attachment A-11

- 67



DATA TRANSMISSIONS UNIT COMMUNICATION CABINET IN MSF

AUDIO AMPLIFIER
AMPLIFIER MONITORING PANEL
FIBER OPTIC PATCHBOARD

DATA TRANSMISSIONS UNIT COMMUNICATION CABINET IN STATION DTU

CIRCUIT BOARD C2LAS BC
CIRCUIT BOARD C2LAS V24
CIRCUIT BOARD SAS3

CIRCUIT BOARD TM8V
CIRCUIT BOARD TRANS
POWER SUPPLY

CCTV NETWORK

CCD CAMERA
COMPRESSION DRIVER

INSTRUMENTATION RACK

SWITCH-CONTROLLER 1254
TRANSFORMER 744423
POWER SUPPLY RACK

INTERFACE RACK |

CIRCUIT BOARD VALIM
CIRCUIT BOARD MLSBC
CIRCUIT BOARD DLS

CIRCUIT BOARD MSVTC
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CIRCUIT BOARD DSMM
CIRCUIT BOARD SCROI
CIRCUIT BOARD DMSV
CIRCUIT BOARD DTMTC
CIRCUIT BOARD ECP
CIRCUIT BOARD DCMT

INTERFACE RACK 2

CIRCUIT BOARD CLO1
CIRCUIT BOARD ACLO2
CIRCUIT BOARD ACLO3
CIRCUIT BOARD ACLO4
CIRCUIT BOARD ACLO5
CIRCUIT BOARD ACLO6
CIRCUIT BOARD CVI
CIRCUIT BOARDSCRO

VME RACK

CIRCUIT BOARD MVMW 101
CIRCUIT BOARD MVME 211
CIRCUIT BOARD VME/GPIB
CIRCUIT BOARD MVME 355
CiRCUIT BOARD MVME 340A
CIRCUIT BOARD TSVME 401-2

POWER SUPPLY RACK
CIRCUIT BOARD 24V 6.9A
CIRCUIT BOARD 1 7V IA

CIRCUIT BOARD 1 2V 1 3A
CIRCUIT BOARD 9V 5A
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CIRCUIT BOARD 5V 1 SA

LOAD RACK

CIRCUIT BOARD C-ALIM |
CIRCUIT BOARD C-ALIM 2
CIRCUIT BOARD C-SECURITE
CIRCUIT BOARD C-CDA 2
CIRCUIT BOARD C-TMTC
CIRCUIT BOARD C-EAS
CIRCUIT BOARD C-BST
CIRCUIT BOARD C-FN
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ATTACHMENT B

LIST OF SOFTWARE MAINTAINED BY CONTRACTOR

The listing of software contained here is organized by category of software and may not
represent an exhaustive listing of all individual programs. However, the intent of this listing is to
cover all software used to operate the ATS, as supplied by MATRA under City Contract No. 66481:

1. WCU SOFTWARE

NAME FUNCTION
11 PROM_11_V1_6
12 PROM_12_V1_6
13 PROM_13_V1_6
14 PROM_14_ V1 5
15 PROM_15_V1_4
16 PROM_16_V1_6
INS PROM _INS_V1_7
REM PROM_REM_V1_9
STO PROM_STO_V1_7
TTS PROM_TTS_V1_10
ACU PROM_ACU_V1_7

2. ON-BOARD AND DOCU SOFTWARE

EQUIPMENT SOFTWARE REFERENCES
DOCU CH_118_ P  (FOR ALL DOCUS
ON-BOARD TMTC CH_617_1  (FOR ALL VEHICLES)
OBCU DRIVE CH_210 (FOR ALL VEHICLES)
OBCU SYNTHE CH (FOR ALL VEHICLES)
ON-BOARD EXTE1 CH_102 )FOR ALL VEHICLES)
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ETB SOFTWARE

ETB VERSION NUMBER
PC V2.10
CPU BOARD V2.10

. PTS SOFTWARE

PTS VERSION NUMBER
PTS V1.0

WCU DAS

DTU SOFTWARE

NAME VERSION NUMBER
RTU-VAL 5.01

GIBUS 4.05

TSTG 3.01

TC-16 3.03

T™M8 2.02

C2LAS 4.03

MIMIC DISPLAY CONTROLLER SOFTWARE

NAME VERSION NUMBER
RTU-VAL 3.00
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GIBUS 4.03

VOY64 1.01

SEGLED 1.00

VDTI
NAME SOFTWARE
EXM- ATMTC V.3.01
CPU16K ATMTC V.3.01
ES-325V FAACQ V.1.01
ES-325V ES32 V3.0
STRAME  VSTRAM V2.0

GIBUS V4.03
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ATTACHMENT C

LIST OF ELECTRONIC BOARDS AND EQUIPMENT TO BE MAINTAINED BY OATS

The listing of Electronic Boards contained here is organized by category of boards and does
not represent an exhaustive listing of all individual boards. However, the intent of this listing is to
cover all boards in the ATS System to be maintained by OATS.

1.1 List of Electronic Boards and Equipment for ATC — Not Applicable.
1.2 List of non-ATC Boards and Equipment for Vehicles and Platforms:
1. Vehicle
Control and Monitoring
Manual Control Console A22
(No Electronic Module)

1.3 List of Electronic Boards and Equipment for Control Center:

Communication Cabinet —2 Video Monitor
12” Video Monitor

Communication Cabinet —3 Audio Recorders
Audio Recorder

Control Center Video Monitor
Video Monitor

Data Transmission Unit Communication Cabinet in Station:
*» Audio Amplifier
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* Audio Monitoring Panel
« Fiber Optics Patch board (No electronic Module)

CCIV Network
« COD Camera

1.4 List of Electronic Boards and Equipment for Test Bench:

Instrumentation Rack:

* Multimeter HP 3457A

* Power Supply HP 6030A

» Synthesizer/FUnCtiOn Generator HP 3225
* Synthesizer/HP 3326A

* Switch Controller 1254

* Transformer 744423

* Power Supply Rack
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Exhibit 2
SCHEDULE OF COMPENSATION

1. BASIS OF PAYMENT— July 1, 2007 to June 30, 2008

The City will pay Contractor for the satisfactory Services performed from July 1, 2007
through June 30, 2008 as follows:

A. For Technical Support Service $622,995.00 one year.

B. For Home Office Support, a lump sum of $396,406.80 for one year.

C. For Maintenance Services, a lump sum of $514,933.56 for one year.

D. Total compensation for A, B and C for a period of 12 months = $1~,534,335.36

E. For Rolling Stock and Guide way Stock Supply and Repair Services the City will pay
Contractor the actual and reasonable costs incurred for supply of rolling stock and guide
way stock—external costs only, which includes parts, handling, shipping, plus a fee of
25% of such costs, which includes Contractor internal costs for labor, incidentals,

applicable taxes, overhead. etc., and profit.

2. METHOD OF PAYMENT - July 1, 2007 to June 30, 2008

The City will process payment in the following manner:
Contractor will receive advance payments for Technical Support, Home Office Support and
Maintenance Services. Monthly payments will be based upon 1/12 of the lump sum amounts

detailed above. Contractor must Invoice for Rolling Stock Supply and Repair Services in the month

following completion of such Services.
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Upon execution of this Agreement, Contractor must submit to the City its invoice in the
amount of compensation for Technical Support, Home Office Support, and Maintenance Services for
the first two months of Services under this Agreement. The City will pay Contractor the amount
invoiced within 60 days after receipt of the properly completed invoice. In order to facilitate advance
payment on the 15th day of the month for each succeeding month of the term thereafter,
commencing the 15th day of the month following commencement of Services under this Agreement,
and not later than the 15th day of each succeeding month throughout the term of this Agreement,
Contractor must submit to the City its certified invoice, in such form and detail as may be required by

the Commissioner, showing:

A Monthly lump sum of $51,916.25 for Technical Support personnel providing on-site
Services from July 1, 2007 to June 30, 2008
B. Monthly lump sum of $33,033.90 for Home Office Support from July 1, 2007 to June

30, 2008

C. Monthly lump sum of $42,911.13 for Maintenance Services from July 1, 2007 to June
30, 2008

D. The cost reimbursement plus fee for Rolling Stock and Guide way Stock Supply and

Repair Services, if any, performed during the preceding month. Costs must be
supported by documentation and information as may be requested by the
Commissioner to evidence actual costs incurred by Contractor during the prior month
for Rolling Stock Supply and Repair Services expenses.

All books and accounts in connection with Rolling Stock Supply and Repair Services
must be maintained by Contractor and must be open to inspection by a properly
accredited representative of the City for a period 5 years following expiration or

termination of this Agreement.

Upon the expiration or termination of this Agreement, or at any time during the term of this
Agreement at the City’s option, a final reconciliation of amounts paid by the City versus amounts
actually due from the City to Contractor as provided in this Agreement will be done by the City.
Contractor must remit to the City any overpayments made by the City, and if the City has underpaid
the City will remit to Contractor the amount due Contractor.

Exhibit 2-2

-78



BASIS OF PAYMENT - July 1, 2008 to June 30, 2009

The City will pay Contractor for the satisfactory Services performed from July 1, 2008
through June 30, 2009 as follows:

A For Technical Support Services, $622,995.00 for one year. Technical Support

B. For Home Office Support, a lump sum of $396,406.80

C. For Maintenance Services, a lump sum of $514,933.56

D. Total compensation for A. B and C for a period of 12 months = $1,534,335.36

E. For Rolling Stock and Guide way Stock Supply and Repair Services the City will pay
Contractor the actual and reasonable costs incurred for supply of rolling stock and
guide way stock (external costs only, parts, handling, shipping, plus a fee of twenty-
five percent (25%) of such costs, (includes Contractor internal costs for labor,

incidentals, applicable taxes, overhead, etc., and profit).

METHOD OF PAYMENT - July 1, 2008 to June 30, 2009. The City will process payment in
the following manner:

Contractor will receive advance payments for Technical Support, Home Office Support, and
Maintenance Services. Monthly payments will be based upon 1/12 of the lump sum amounts
detailed above. Contractor must invoice for Roliing Stock Supply and Repair Services in the
month following completion of such Services.

Upon execution of this Agreement, Contractor must submit to the City its invoice in the

amount of compensation for Technical Support, Home Office Support, and Maintenance

Services for the first two months of Services under this Agreement. The City will pay

Contractor the amount invoiced within 30 calendar days after receipt of the properiy

completed invoice. In order to facilitate advance payment on the 15th day of the month for
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each succeeding month of the term thereafter, commencing the 1st day of the month
following commencement of Services under this Agreement, and not later than the 15th day
of each succeeding month throughout the term of this Agreement, Contractor must submit to
the City its certified invoice, in such form and detail as may be required by the

Commissioner, showing:

A. Monthly lump sum of $51,916.25 for Technical Support personnel providing on-site
Services from July 1, 2008 to June 30, 2009

B. Monthly lump sum of $33,033.90 for Home Office Support from July 1, 2008 to June
30, 2009

C. Monthly lump sum of $42,911.13 for Maintenance Services from July 1, 2008 to June
30, 2009

D. The cost reimbursement plus fee for Rolling Stock and Guide way Stock Supply and
Repair Services, if any, performed during the preceding month. Costs must be
supported by documentation and information as may be requested by Commissioner
to evidence actual costs incurred by Contractor during the prior month for Rolling
Stock Supply and Repair Services expenses.

All books and accounts in connection with Rolling Stock Supply and Repair Services must be
maintained by Contractor and must be open to inspection by a properly accredited
representative of the City for a period 5 years following expiration or termination of this

Agreement.

Upon the expiration or termination of this Agreement, or at any time during the term of this
Agreement at the City’s option, a final reconciliation of amounts paid by the City versus
amounts actually due from the City to Contractor as provided in this Agreement will be done
by the City. Contractor must remit to the City any overpayments made by the City, and if the
City has underpaid, the City will remit to Contractor the amount due Contractor.
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BASIS OF PAYMENT - July 1, 2009 to June 30, 2010

The City will pay Contractor for the satisfactory Services performed from the effective date
hereof through June 30, 2010 as follows:

A.

For Technical Support Services, $622,955.12 for one year. Technical Support
personnel provided hereunder

For Home Office Support, a lump sum of $396,406.80

For Maintenance Services, a lump sum of $514,933.56

Total compensation for A, B and C for A period of 12 months = $1,534,335.36

For Rolling Stock and Guide way Stock Supply and Repair Services the City will pay
Contractor the actual and reasonable costs incurred for supply of rolling stock and
guide way stock (external costs only, pads, handling. shipping. plus a fee of twenty-

five percent (25%) of such costs, (includes Contractor Intemal costs for labor,
overhead, etc., and profit).

METHOD OF PAYMENT - July 1, 2009 to June 30. 2010

The City will process payment in the following manner:

Contractor will receive advance payments for Technical Support. Home Office Support and
Maintenance Services, Monthly payments will be based upon 1/12 of the lump sum amounts
detailed above. Contractor must invoice for Rolling Stock Supply and Repair Services In the

month following completion of such Services.

Upon execution of this Agreement, Contractor must submit to the City its invoice in the
amount of compensation for Technical Support, Home Office Support, and Maintenance
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Services for the first two months of Services under this Agreement. The City will pay
Contractor the amount invoiced within 30 calendar days after receipt of the properly
completed invoice. In order to facilitate advance payment on the 15th day of the month for
each succeeding month of the term thereafter, commencing the 15th day of the month
following commencement of Services under this Agreement, and not later than the 15th day
of each succeeding month throughout the term of this Agreement. Contractor must submit to
the City its certified invoice, in such form and detail as may be required by the

Commissioner, showing:

A. Monthly lump sum of $51,916.25 per Technical Support personnel actually providing
on-site Services during such month for July 1, 2009 to June 30, 2010.

B. Monthly fump sum of $33,033.90 for Home Office Support for July 1, 2009 to June
30. 2010.

C. Monthly lump sum of $42,911.13 for Maintenance Services for July 1, 2009 to June
30, 2010.

D. The cost reimbursement plus fee for Rolling Stock and Guide way Stock Supply and
Repair Services, if any, performed during the preceding month. Costs must be supported
by documentation and information as may be requested by the Commissioner to
evidence actual costs incurred by Contractor during the prior month for Rolling Stock
Supply and Repair Services expenses.

All books and accounts in connection with Rolling Stock Supply and Repair Services must be
maintained by Contractor and must be open to inspection by a properly accredited
representative of the City for a period 5 years following expiration or termination of this

Agreement.

Upon the expiration or termination of this Agreement, or at any time during the term of this
Agreement at the City’s option, a final reconciliation of amounts paid by the City versus
amounts actually due from the City to Contractor as provided in this Agreement wiil be done
by the City. Contractor must remit to the City any overpayments mode by the City, and if the
City has underpaid, the City will remit to Contractor the amount due Contractor.
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6. BASIS OF PAYMENT— July 1, 2010 to June 30, 2011

The City will pay Contractor for the satisfactory Services performed from July 1, 2010
through June 30, 2011 as follows:

A For Technical Support Service $622,995.00 one year.

B. For Home Office Support, a lump sum of $396,406.80 for one year.

C. For Maintenance Services, a lump sum of $514,933.56 one year.

D. Total compensation for A, B and C for a period of 12 months = $1,534,335.36

E. For Rolling Stock and Guide way Stock Supply and Repair Services the City will pay
Contractor the actual and reasonable costs incurred for supply of rolling stock and guide
way stock—external costs only, which includes parts, handling, shipping, plus a fee of

25% of such costs, which includes Contractor internal costs for labor, incidentals,
applicable taxes, overhead. etc., and profit.

7. METHOD OF PAYMENT - July 1, 2010 to June 30, 2011

The City will process payment in the following manner:

Contractor will receive advance payments for Technical Support, Home Office Support and
Maintenance Services. Monthly payments will be based upon 1/12 of the lump sum amounts
detailed above. Contractor must Invoice for Rolling Stock Supply and Repair Services in the month
following completion of such Services.

Upon execution of this Agreement, Contractor must submit to the City its invoice in the
amount of compensation for Technical Support, Home Office Support, and Maintenance Services for
the first two months of Services under this Agreement. The City will pay Contractor the amount
invoiced within 60 days after receipt of the properly completed invoice. In order to facilitate advance
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payment on the 15th day of the month for each succeeding month of the term thereafter,

Commencing the 15th day of the month following commencement of Services under this Agreement,
and not later than the 15th day of each succeeding month throughout the term of this Agreement,
Contractor must submit to the City its certified invoice, in such form and detail as may be required by

the Commissioner, showing:

A. Monthly lump sum of $51,916.25 for Technical Support on-site Services from July 1,
2010 to June 30, 2011

B. Monthly lump sum of $33,033.90 for Home Office Support from July 1, 2010 to June
30, 2011

C. Monthly lump sum of $ 42,911.13 for Maintenance Services from July 1, 2010 to
June 30, 2011

D. The cost reimbursement plus fee for Rolling Stock and Guide way Stock Supply and
Repair Services, if any, performed during the preceding month. Costs must be supported
by documentation and information as may be requested by the
Commissioner to evidence actual costs incurred by Contractor during the prior month
For Rolling Stock Supply and Repair Services expenses.

All books and accounts in connection with Rolling Stock Supply and Repair Services must be
maintained by Contractor and must be open to inspection by a property accredited
representative of the City for a period 5 years following expiration or termination of this

Agreement.

Upon the expiration or termination of this Agreement, or at any time during the term of this
Agreement at the City’s option, a final reconciliation of amounts paid by the City versus amounts
actually due from the City to Contractor as provided in this Agreement will be done by the City.
Contractor must remit to the City any overpayments made by the City, and if the City has underpaid
the City will remit to Contractor the amount due Contractor.
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8. BASIS OF PAYMENT— July 1, 2011 to June 30, 2012

The City will pay Contractor for the satisfactory Services performed from July 1, 2011
through June 30, 2012 as follows:

A For Technical Support Service $622,995.00 for one year.

B. For Home Office Support, a lump sum of $396,406.80 for one year.

C. For Maintenance Services, a lump sum of $514,933.56 one year.

D. Total compensation for A, B and C for a period of 12 months = $1,534,335.36

E. For Rolling Stock and Guide way Stock Supply and Repair Services the City will pay
Contractor the actual and reasonable costs incurred for supply of roliing stock and guide
way stock—external costs only, which includes parts, handling, shipping, plus a fee of

25% of such costs, which includes Contractor intemal costs for labor, incidentals,

applicable taxes, overhead. etc., and profit.

9. METHOD OF PAYMENT - July 1, 2011 to June 30, 2012

The City will process payment in the following manner:

Contractor will receive advance payments for Technical Support, Home Office Support and
Maintenance Services. Monthly payments will be based upon 1/12 of the lump sum amounts
detailed above. Contractor must Invoice for Rolling Stock Supply and Repair Services in the month

following completion of such Services.

Upon execution of this Agreement, Contractor must submit to the City its invoice in the
amount of compensation for Technical Support, Home Office Support, and Maintenance Services for
the first two months of Services under this Agreement. The City will pay Contractor the amount
invoiced within 60 days after receipt of the properly completed invoice. In order to facilitate advance
payment on the 15th day of the month for each succeeding month of the term thereafter,

Exhibit 2-9
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commencing the 15th day of the month following commencement of Services under this
Agreement, and not later than the 15th day of each succeeding month throughout the term of this
Agreement, Contractor must submit to the City its certified invoice, in such form and detail as may be

required by the Commissioner, showing:

A. Monthly lump sum of $51,916.25 for Technical Support personnel providing on-site
Services from July 1, 2011 to June 30, 2012

B. Monthly lump sum of $33,030.90 for Home Office Support from July 1, 2011 to June
30, 2012

C. Monthly lump sum of $42,911.13 for Maintenance Services from July 1, 2011 to June
30, 2012

D. The cost reimbursement plus fee for Rolling Stock and Guide way Stock Supply and
Repair Services, if any, performed during the preceding month. Costs must be
supported by documentation and information as may be requested by the
Commissioner to evidence actual costs incurred by Contractor during the prior month
for Rolling Stock Supply and Repair Services expenses.

All books and accounts in connection with Rolling Stock Supply and Repair Services
must be maintained by Contractor and must be open to inspection by a property
accredited representative of the City for a period 5 years following expiration or

termination of this Agreement.

Upon the expiration or termination of this Agreement, or at any time during the term of this
Agreement at the City’s option, a final reconciliation of amounts paid by the City versus amounts
actually due from the City to Contractor as provided in this Agreement will be done by the City.
Contractor must remit to the City any overpayments made by the City, and if the City has underpaid
the City will remit to Contractor the amount due Contractor.
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10.

11.

BASIS OF PAYMENT - Subsequent to June 30, 2012

If the Agreement is extended, as set forth in Section 4.3, Compensation for Services
performed during calendar years subsequent to June 30, 2012 will be determined in
accordance with the provisions of Section 10.3, Amendments of the Agreement.

ADDITIONAL SERVICES

Within 30 days of receipt of a written request for Additional Services, Contractor must submit
to the City, in writing, its proposal for compensation for such Additional Services. The

- proposal may be based on a lump sum or cost reimbursable basis, at Contractor's option,

and will be a starting point for negotiation between the City and Contractor.
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(Rev. 10/00)
SCHEDULE C-1
Letter of Intent from MBE/WBE to Perform

as Subcontractor, Supplier and/or Consultant :
‘/c “Ai’ﬂ‘c’ﬂ!/ -S.CVVI ‘(e)'

Name of Project/Contract: Afceruren
Specification Number: ___ 2,9 5)-&35‘5 o
From: T&"C]ASf? v COVPOV‘J}'?OV\ MBE: Yes L; No_
{Name of MBE/WBE Firm) WBE: Yes No_

To: \ e meng TV&MiDO\r_*{"t WA g\/d—g@q the City of Chicago:

{Name of Prime Confractor- Bldder/Proposer)

The undersigned intends to perform work in connection with the above projects as a:

___ Sole Proprietor X_ Corporation
—__ Partnership ____Joint Venture

The MBE/WBE status of the undersigned is conflrmed by fhe atta ,&hed letter of Cer’nf cation from the
City of Chicago effective date of for a period of
one year.

The undersigned is prepared to provide the following described services or supply the following

descrlbe goods in connection with the above named project/contract: »
riC (wapavwm les Lgu P imenl /fswlgli('%%'

I-M%Vma_t A lechng! oqy

The above described performance is offered for the following price and descnbed terms of

payment:
BT Rcau\ar ?a‘:(e.\ - ’BU&

If more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or
oayment schedule, attach additional sheets.

The undersigned will enter into a formal written agreement for the above work with you as a Prime
Confractor, conditioned upon your execution of a contract with the City of Chicago, and willdo so

within three (3) working days of receipt of a signed contratt from the City of Chicago.
V4 v

\ . '
4 fdgnal o D A~
\;f 4 {4 S;é\ulure of Owner or Authorizéd Agent)
al 1 .

'\)m\ﬂh\e J-Lk /Aéz_io(,u\ [ua /uﬂw',\#@r

Name/Title (Print)

S - 27— ok
OFF'C'ALSEAL 4 Date '
mm;'“m““”s‘r'i‘%“‘..m ‘ L0~ gl :

OF : e - T
SSlON Ems 120808 ¢ — é% ) 3% (W




:21: -03- 11
3127441235 dept of procurment line 03:21:08p.m. 11-03-2006

November 6, 2006
T Patty Lu
City of Chicago TechServ Corporation )
Richard M. Daley, Mayor 4313 Lincoln Avenue, Suite 106 -
: i filinoi
of Lisle, lllinois 60532
l”,"'"“"" Ser
Barbara A. Lumpkin Annual Certificate Expires: April 1, 2008
Chief Procurement Officer Vendor Number: 1064737
. CityHall, Room 403 :
1211’ North L:?ST&Street Dear Ms. Lu:
Chicago, Tlinois 60602
(35) ;f&?g We are pleased to inform you that TechSery Corporation has been certified as a
S MBE/WBE by the City of Chicago. This MBE/WBE certification is valid uni April 2012;
bitp:/fwrw.cityolthicago.org however your firm must be re-validated annually, Your fim's next annual validation is

required by April 1, 2008,

As a condition of continued certification during this five year period, you must file a No-
Change Affidavit within 60 days prior to the date of expiration. Failure to file this
Affidavit will result in the termination of your certification. Please note that you must
include a copy of your most current Federal Corporate Tax Return. You must also

_ notify the City of Chicago of any changes in ownership or control of your firm or any
other matters or facts affecting your fim's eligibility for certification,

The City may commence action to remove your firm's eligibility if you fail to notify us of
any changes of facts affecting your firm's certification or if your firm otherwise fails to
cooperate with the City in any inquiry or investigation. Removal of eligibility procedures
~may also be commenced if your firm is found to be involved in bidding or contractual
irregularities.

Your firm’s name will be listed in the City’s Directory of Minority Business Enterprises
and Women Business Enterprises in the Specialty area(s) of:

Information Technqlogy Provider, Local and Wide Area Network Services,
Information Technology Training and Placement, Computer Repair and
Maintenance Services; IT Consulting; Environmental Inspections

 Your firm’s participation on Chy contracts will be credited only toward MBE/WBE goals in
your area(s) of specialty. MBE/WBE goals will be given only for work done in the

Specialty category.

Thank you for your continued interest in the City's Minority and Women Business
Enterprise Programs.

BULLDING CHICAGO TOGETHER




(Rev. 10/00)

SCHEDULE C-1

Lefter of Intent from MBE/WBE to Perform
as Subcontractor, Supplier and/or Consuitant

A i / e Ay reemvs
Name of Project/Contract: %l’alm cal services Agree
Specification Number: At - 92 4565 o0

From: _CAL Communications, Inc. MBE: YesXX: No___
_— No ___

{Name of MBE/WBE Firm) WBE: Yes

To: Siemens Transportation Systems, Inc. and the City of Chicago:
{(Name of Prime Contractor - Bidder/Proposer)

The undersigned intends to perform work in connection with the above projects as a:

___Sole Proprietor XX Corporation
____Partnership ____Joint Venture

The MBE/WBE status of the undersigned is confirmed by the attached letter of Certification from the
City of Chicago effective date of Oct. 30, 2006 to_Oct. 1, 2007 for a period of

one year.

The undersigned is prepared to provide the following described services or supply the following
described goods in connection with the above named project/contract: ,
ELECTRONICSG = ENGIAEER - T ECHAT (AN » SHEARCCEL —

M CA’\\EFJ; é'\\ <

The above described performance is offered for the following price and described terms of

payment: ’
AT "2(6\/\%@/ qu-_\ fDU)K

if more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or
payment schedule, attach additional sheets.

The undersigned will enter into a formal written agreement for the above work with you as a Prime
Contractor, conditioned upon your execution of a confract with the City of Chicago, and will do so

within three (3) working days of receipt of a signed contract froﬁy of Chicago.

Sngnofuf’o?’@wne(o/ﬂ rized Agent)

Carlos A. Lopez, President
Name/Title {Print}

November 28, 2006

Date

(847) 537-2425

Phone




D21 L7444 1490

City of Chicago
Richard M. Daley, Mayor

Department of
Procurement Services

Barbara A. Lumpkin
Chief Procurement Officer

City Hall, Room 403

121 North LaSalle Street
Chicago, Illinois 60602
(312) 744-4900

(312) 744-2949 (TTY)

http://www.cityofclﬁeago.org

E

i

e

Zz2 33

G CHICAGO TOGETHEX

L1

Dept of Procurement

10-31-2006 171

DEPT OF PROCURMENT 11°'3306am
October 30, 2006
Carlos Lopez, President
Cal Communications, Inc.
1340 Busch Parkway
Buffalo Grove, IL 60089
Annual Certificate Expires: October 1, 2007
Vendor Number: 1009137

Dear Mr. Lopez:

As a condition of continued certification during this five year period, you must file a
No-Change Affidavit within 60 days prior to the date of expiration. Failure to file

this Affidavit will result in the termination of your certification. Please note that you

must include a copy of your most current Federal Corporate Tax Return. You
must also notify the City of Chicago of any changes in ownership or control of your
firm or any other matters or facts affecting your firms eligibility for certification.

rity Business Enterprises

Your firm’s name will be listed in the City’s Directory of Mino
of.

and Women Business Enterprises in the specialty area(s)

Cable and Electrical Contractor; Telecommunication Systems Installation
and Consuiting; Telecommunication Services Voice & Data; Wireless Voice
& Data Systems; VOIP Telecom Services

Your firm’s participation on City contracts will be credited only toward MBE goals in
your area(s) of specialty. While your participation on City contracts is not limited to
your specialty, credit toward MBE goals will be given only for work done in the

specialty category.

Thank you for your continued interest in the City’s Minority and Women Business

Enterprise Programs.

S rely,
Lofi Ahn
Deputy P rement Officer

IL UCP HOST: City of Chicago
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SCHEDULE C-1

Letter of Intent from MBE/WBE to Perform

as Subcontractor, Supplier and/or Consultant . i A
TECHNICAL Services

Name of Project/Contract: _ A gREE M g7
Specification Number:; D - 92,955 o>

From: Industria Inc. MBE: Yes X : No___
(Name of MBE/WBE Firm) WBE: Yes__ No X

To: Siemens +?gh ‘# e tg'ﬂ s z,[fggm iNe.and the City of Chicago:
(Name of Prime'Contractor - Biddef/Proposer)

The undersigned intends to perform work in connection with the above projects as a:

—__Sole Proprietor X _Corporation
__ Partnership ___Joint Venture

The MBE/WBE status of the undersigned is confirmed by the attached letter of Certification from the
City of Chicago effective date of _May 1, 2006 to_May 1, 2007 for a period of
one year.

The undersigned is prepared to provide the following described services or supply the following

described goods in connection with the above named project/contract: '
Zr. 4 —/Pr"(fc 0 L malere i — <hiopie, /fCCn'l'v';Hh

wal ﬁ“ ‘n el V&"“i'C_S Y cain OO L P saen u"— pf.-\\‘ ’}0’ 7 +
.JMa.m%.g . § i 2 - Uer“ wuao.mm

The above described performance is offered for the following price and described terms of

payment: . ‘ )
AV RC{IQM’\ or \OM eSS D Uil

If more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or
payment schedule, attach additional sheets.

The undersigned will enter into a formal written agreement for the above work with you as a Prime
Contractor, conditioned upon your execution of a contract with the City of Chicago, and willdo so

within three (3) working days of receipt of a signed mme City of Chicago.
AN
( P.) ﬁ_——/ é L)

(Signature of Owner or Authorized Agent] ¥

David M Rambhajan / President
Name/Title (Print)

November 27, 2006
Date

773-697-0190
Phone




3127441235 dept of procument line 04:24:08 p.m. 10-06-2008 2/2

City of Chicago
Richard M. . Ma

Dale, Ny October 2, 2006
Depariment of
Procurement Services
Barbara A, Lumpkia
Chief Procuremsent Officer David M. Rambhajan, President
City Halt, Rooas 403 lndustrh, Inc,
ggﬂ North mm 2856 N. Campbell Ave.
(312)';344900 Chicago, Dllinois 60618
(312) 744-2949 (1TY)
hitp:/www sityolckicapo.org Dear Mr. Rambhajan:

The City of Chicago Department of Procurement Services (“Department”) has ..
undertaken an evaluation of procurcment policies and procedures including those
utilized within the M/WBE and DBE certification unit. In light of this evaluation
and in anticipation of streamlining our procedures, the Department extends your

MBE certification until May 1, 2007.

The Department may request additional information from you prior to the expiration
of the courtesy period. This information will assist us in making a determination on
the recertification of your company. You will receive additional information from

the Department in the coming days.

As you know, your firm's participation on contracts will be credited only toward
MBE in the following specialty area(s):

Project Management, Construction Management; Supplier of Construction
and electrical Materials

If you have any questions, please contact our office at 312-742-0766.

Sig

ORAQDS

BUILDING CHICAGO TOGETHER




(Rev. 4/03)

State of

County (City) of

SCHEDULE D-1

Affidavit of MBE/WBE Goal implementation Plan

#e cl—:n:‘cr,'./ Services
Contract Name: _A&tce MENVT
Specification No.: 55 - 89355 ox

| LLINDIS

Caak

| HEREBY DECLARE AND AFFIRM that | am duly authorized representative of:
6/6»76&75 "f'r’qnf‘sbor‘/‘a"n'nm Sy.S/\ Em s qINC .

Name of Bidder/Proposer

and that have personally reviewed the material and facts set forth herein describing our proposed plan to achieve
the MBE/WBE goals of this contract.

All MBE/WBE firms included in this plan have been certified as such by the City of Chicago (Letters of Certification

Attached).

L Direct Participation of MBE/WBE Firms

(Note: The bidder/proposer shall, in determining the manner of MBE/WBE participation, first consider
involvement with MBE/WBE firms as joint venture partners, subcontractors, and suppliers of goods and

services directly related to the performance of this contract.)

A.

If bidder/proposer is a certified MBE or WBE firm, attach copy of City of Chicago Letter of
Cerfification.  (Certification of the bidder/proposer as a MBE safisfies the MBE goal only.
Cerfification of the bidder/proposer as a WBE satisfies the WBE goal only.)

If bidder/proposer is a joint venture and one or more joint venture partners are certified MBEs or
WBEs, attach copies of Letters of Certification and a copy of Joint Venture Agreement clearly
describing the role of the MBE/WBE firm(s) and ifs ownership interest in the joint venture.

MBE/WBE Subcontractors/Suppliers/Consultants:

1.

Name of MBEWBE_T.eCs/ SERY  CoRPORATI AN
Address: oI Z/vCoeas AvE Suitd g 2(90& (Ll GHE 53

Contact Person:__PAT Ty L " Phone: _ & 2 QEQ. 22320

Dollar Amount Participation $, . R
Percent Amount of Participation: % S %
Schedule C-1 attached? Yes__ X No *

*(see next page}

Name ofWBE: CAL COommumMiCATIONS - 7 NC.

Address: _iX<l P>/ H PARKKUIAN B UE FACo ERwS IlL Go a5
Contact Person: (TARLOS L OPEZR  Phone’ Qa4 7- 537~ 2 4.2 5

Dollar Amount Participation $ - D.U. R~

Percent Amount of Participation: /3. 97 %

Schedule C-1 attached? Yes_ o~ No *

Page 1 of 5§



SCHEDULE D-1
Affidavit of MBE/WBE Goal implementation Plan

3. Name of {(ABE/WBE: LADUSTARIA T arc.
Address: __ O.85&L A C AMIPAE LI AVEAUE
Contact Person:_DAVID 1M, RananadwPhone:  ((723)- €97- 0i 40

Dollar Amount Participation $ DR
Percent Amount of Participation: 2. 9> %
Schedule C-1 attached? Yes_ No *

4. Name of MBE/WBE: e
Address: /
Contact Person: PhorV
Dollar Amount Participation $
Percent Amount of Participation: ) %
Schedule C-1 attached? Yes____ No___*

5. Name of MBE/WBE: /
Address: /
Contact Person: Phony
Dollar Amount Participation $,

Percent Amount of Participation: /. %
Schedule C-1 attached? Yes /o *
6. Attach additional sheets as needed ‘
*All Schedule C-1s and Letters of Certification not submitted with bid/proposal must be submitted so as to assure
receipt by the Contract Administrator within three (3) business days after bid opening (or proposal due date.)

I Indirect Participation of MBE/WBE Firms

(Note: This section need not be completed if the MBE/WBE goals have been met through the direct participation
outlined in Section I. If the MBE/WBE goals have not been met through direct participation, contractor will be
expected to demonstrate that the proposed MBE/WBE direct participation represents the maximum achievable
under the circumstances. Only after such a demonstration will indirect participation be considered.)

MBE/WBE Subcontractors/Suppliers/Consultants proposed to perform work or supply goods or services where such
performance does not directly relate to the performance of this contract:

A. Name of MBE/WBE:
Address: )
Contact Person: /?(one:
Dollar Amount Participation $,
Percent Amount of Participation: %
Schedule C-1 attached? Yes___ No *
B. Name of MBE/WBE:
Address: /
Contact Person: / Phone:

4
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SCHEDULE D-1
Affldavit of MBE/WBE Goal Implementation Plan

Dollar Amount Participation $

Percent Amount of Participation: %i

Schedule C-1 attached? Yes_____ No *
C. Name of MBE/WBE:

Address: 7

Contact Person: / Phone:

Dollar Amount Participation $ )4

Percent Amount of Participation: /s %

Schedule C-1 attached? Yes No *
D. Name of MBE/WBE: /

Address: )

Contact Person: /Pﬁone:

Dollar Amount Participation §,

Percent Amount of Participation: e %

Schedule C-1 attached? Yes / No *
E. Attach additional sheets as needed. )

* All Schedule C¥1s and Letters of Certification not submitted with bid/proposal must be submitted so as to
assure receipt by the Contract Administrator within three (3) business days after bid opening (or proposai

due date}.
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SCHEDULE D-1
Affidavit of MBE/WBE Goal Implementation Plan

in. Summary of MBE/WBE Proposal:

A. MBE Proposal . L. .
1. MBE Direct Participation (from Section 1.)
MBE Firm Name Dollar Amount Percent Amount
of Participation of Participation
C AL CﬂMM|/sﬂ;(’a’){;0HS’ TAC, $ DIV % [3.9 7
TANDUSTAIA TAC. $ DUR % .93
$ %
$ %
Total Direct MBE Participation $ D U iR % 1L, 3? /D
2. MBE Indirect Participation (from Section Il.)
MBE Firm Name Dollar Amount Percent Amount
of Participation of Participation
$ . %
/ $ / %
$ - % /
. s %
Total Indirect MBE Participation $ / % -

. e B. WBE Proposal
1. WBE Direct Participation (from Section 1.)

WBE Firm Name Dollar Amount Percent Amount
of Pardicipation of Participation
TECH 5SEAV  CaRPelaATon $ Dy % 4 aﬁ
$ %
$ %
$ %
Total Direct WBE Participation $ % Z 5
2. WBE Indirect Participation {from Section i)
WBE Firm Name Dollar Amount Percent Amount
of Participation of Pardicipation
- $ % e
/ 5 e % i
| $ e %
i s~ %
Total Jndirect WBE Parficipation $ /
e %
/ V4
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SCHEDULE D-1
Aftidavit of MBE/WBE Goal Implementation Plan

To the best of my knowledge , information and belief, the facts and representations contained in this Schedule are
true, and no material facts have been omitted.

The contractor designates the following person as their MBE/WBE Liaison Officer:

Name: [AOHAMED  PSOUK HALEA Phone Number: (77/3/ 844 4 -Sd) /

- I do solemnly declare and affirm under penatties of perjury that the contents of the foregoing document are true
and correct, and that | am authorized, on behalf of the contractor, to make this affidavit.

Signature of Affiant (Date )

3 r
State of LLLINGYVS
County of C ok
This instrument was acknowledged before me on / - // - ﬂ 7 (date)

by, t\aHAMED ROUKMHALLA

(name /s of person/s)

5 f e lmens ’7Lfa to.r/)or‘fa 7, 0w _Svslews 7T C Fo prejen 727[“&
/ (type of authority, e.g., officer, trustee, etc.)

as

of

(name of party on behalf of whom

instpyment was executed).
CZ&% M ’/’ Yo7

Siﬁa‘rure'of Nojéry Pub/c

{Seal)

"OFFICIAL SEAL"
CURLEY M. LUMPKIN
NOTARY FUBLIC STATE OF ILLINGIS
Py Commissign Exaires 10/24/2007
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CITY OF CHICAGO
ECONOMIC DISCLOSURE STATEMENT
AND AFFIDAVIT

SECTION I -- GENERAL INFORMATION

A. Legal name of Disclosing Party submitting this EDS. Include d/b/a/ if applicable:

Siemens Transportation Systems, Inc. (STS)

Check ONE of the following three boxes:

Indicate whether Disclosing Party submitting this EDS is:

1. [x] the Applicant

OR
2. [] alegal entity holding a direct or indirect interest in the Applicant. State the legal name of the

Applicant in which Disclosing Party holds an interest:

OR
3. [] aspecified legal entity with a right of control (see Section II.B.1.b.) State the legal name of

the entity in which Disclosing Party holds a right of control:

498 Seventh Avenue, 16th floor
New York City, NY 10018

B. Business address of Disclosing Party:

Email: saundra.lautenberg@siemens.com

C. Telephone: _212-672-4085 Fax: _ 212-672-4001

D. Name of contact person: __Saundra Lautenberg

E. Federal Employer Identification No. (if you have one): _13-3594873

F. Brief description of contract, transaction or other undertaking (referred to below as the "Matter") to

which this EDS pertains. (Include project number and location of property, if applicable):
Technical Service Agreement, No. B2-92955-03 between the City of Chicago, Department of

Aviation and STS
G. Which City agency or department is requesting this EDS? Department of Aviation

If the Matter is a contract being handled by the City’s Department of Procurement Services, please

complete the following:

Specification # _B2-92955-03 and Contract # __ 2584

Ver. 11-01-05 Page 1 of 13



SECTION II -- DISCLOSURE OF OWNERSHIP INTERESTS
A. NATURE OF DISCLOSING PARTY

1. Indicate the nature of the Disclosing Party:
[ ] Person [ ] Limited liability company*
bd Publicly registered business corporation [ ] Limited liability partnership*

[ ] Privately held business corporation [ ] Joint venture*
[ 1 Sole proprietorship [ ] Not-for-profit corporation
[ ] General partnership* (Is the not-for-profit corporation also a 301(c)(3))?

[ ] Limited partnership* []Yes [1No
[ ] Trust [ ] Other (please specify)

* Note B.1.b below.

2. For legal entities, the state (or foreign country) of incorporation or organization, if applicable:

Delaware

3. For legal entities not organized in the State of Illinois: Has the organization registered to do
business in the State of Illinois as a foreign entity?

[]1Yes [INo [ N/A

B. IF THE DISCLOSING PARTY IS A LEGAL ENTITY:

l.a. List below the full names and titles of all executive officers and all directors of the entity.

For not-for-profit corporations, also list below all members, if any, which are legal entities. If there are

no such members, write "no members." For trusts, estates or other similar entities, list below the legal

titleholder(s).
Name Title
Oliver Hauck President & CEO
Mark Evans Vice President & CFO
Aashish Gupta Vice President
Michael Krussig Division Controller
1.b. If you checked “General partnership,” “Limited partnership,” “Limited liability

company,” “Limited liability partnership” or “Joint venture” in response to Item A.]. above (Nature of
Disclosing Party), list below the name and title of each general partner, managing member, manager or

Page 2 of 13



any other person or entity that controls the day-to-day management of the Disclosing Party. NOTE:
Each legal entity listed below must submit an EDS on its own behalf.

Name Title

2. Please provide the following information concerning each person or entity having a direct or
indirect beneficial interest (including ownership) in excess of 7.5% of the Disclosing Party. Examples
of such an interest include shares in a corporation, partnership interest in a partnership or joint venture,
interest of a member or manager in a limited liability company, or interest of a beneficiary of a trust,
estate or other similar entity. If none, state “None.” NOTE: Pursuant to Section 2-154-030 of the
Municipal Code of Chicago (“Municipal Code”), the City may require any such additional information
from any applicant which is reasonably intended to achieve full disclosure.

Name Business Address Percentage Interest in the
Disclosing Party

Siemens Corporation 599 Lexington Avenue, 100%
56th Floor
New York City, NY 10022

SECTION III -- BUSINESS RELATIONSHIPS WITH CITY ELECTED OFFICIALS

Has the Disclosing Party had a "business relationship," as defined in Chapter 2-156 of the Municipal
Code, with any City elected official in the 12 months before the date this EDS is signed?

[]Yes bd No

If yes, please identify below the name(s) of such City elected official(s) and describe such

relationship(s):

SECTION IV -- DISCLOSURE OF SUBCONTRACTORS AND OTHER RETAINED PARTIES

The Disclosing Party must disclose the name and business address of each subcontractor, attorney,
lobbyist, accountant, consultant and any other person or entity whom the Disclosing Party has retained
Or eXpects to retain in connection with the Matter, as well as the nature of the relationship, and the total
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amount of the fees paid or estimated to be paid. The Disclosing Party is not required to disclose
employees who are paid solely through the Disclosing Party's regular payroll.

“Lobbyist” means any person or entity who undertakes to influence any legislative or administrative
action on behalf of any person or entity other than: (1) a not-for-profit entity, on an unpaid basis, or (2)
himself. “Lobbyist” also means any person or entity any part of whose duties as an employee of
another includes undertaking to influence any legislative or administrative action.

If the Disclosing Party is uncertain whether a disclosure is required under this Section, the
Disclosing Party must either ask the City whether disclosure is required or make the disclosure.

Name Business Relationship to Disclosing Party  Fees

(indicate whether Address (subcontractor, attorney, (indicate whether

retained or anticipated lobbyist, etc.) paid or estimated)

to be retained)

TechServ Corporation 4513 Lincoln Ave,Suite 106 Lisle IL 60532 4.5%

Cal Communications, Inc. 1340 Busch Parkway, Buffalo Grove,IL 60089 13973
2856 N.Campbell Avenue, Chicago Il 60618 2.93%

Industria INC.

- (Add sheets if necessary)
[ ] Check here if the Disclosing party has not retained, nor expects to retain, any such persons or
entities.

SECTION V — CERTIFICATIONS
A. COURT-ORDERED CHILD SUPPORT COMPLIANCE

Under Municipal Code Section 2-92-415, substantial owners of business entities that contract with
the City must remain in compliance with their child support obligations throughout the term of the

contract.
Has any person who directly or indirectly owns 10% or more of the Disclosing Party been declared in
arrearage on any child support obligations by any Illinois court of competent jurisdiction?

[]Yes []No [ ] No person owns 10% or more of the Disclosing Party.

If *Yes,” has the person entered into a court-approved agreement for payment of all support owed and

is the person in compliance with that agreement?

[]Yes " []No
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B. FURTHER CERTIFICATIONS

1. The Disclosing Party and, if the Disclosing Party is a legal entity, all of those persons or entities
identified in Section II.B.1. of this EDS:

are not presently debarred, suspended, proposed for debarment, declared ineligible or voluntarily

a.
excluded from any transactions by any federal, state or local unit of government;

b. have not, within a five-year period preceding the date of this EDS, been convicted of a criminal
offense, adjudged guilty, or had a civil judgment rendered against them in connection with:
obtaining, attempting to obtain, or performing a public (federal, state or local) transaction or
contract under a public transaction; a violation of federal or state antitrust statutes; fraud;
embezzlement; theft; forgery; bribery; falsification or destruction of records; making false

statements; or receiving stolen property;

are not presently indicted for or otherwise criminally or civilly charged by a governmental entity
(federal, state or local) with commission of any of the offenses enumerated in clause B.1.b. of

this Section V;

d. have not, within a five-year period preceding the date of this EDS, had ‘one or more public
transactions (federal, state or local) terminated for cause or default; and

have not, within a five-year period preceding the date of this EDS, been convicted, adjudged
guilty, or found liable in a civil proceeding, or in any criminal or civil action, including actions
concerning environmental violations, instituted by the City or by the federal government, any

state, or any other unit of local government.

2. The certifications in subparts 2, 3 and 4 concern:

* the Disclosing Party;
* any “Applicable Party” (meaning any party participating in the performance of the Matter,
including but not limited to any persons or legal entities disclosed under Section IV, “Disclosure of

Subcontractors and Other Retained Parties™);

* any "Affiliated Entity"” (meaning a person or entity that, directly or indirectly: controls the
Disclosing Party, is controlled by the Disclosing Party, or is, with the Disclosing Party, under
common control of another person or entity. Indicia of control include, without limitation:
interlocking management or ownership; identity of interests among family members, shared facilities
and equipment; common use of employees; or organization of a business entity following the
ineligibility of a business entity to do business with federal or state or local government, including
the City, using substantially the same management, ownership, or principals as the ineligible entity);
with respect to Applicable Parties, the term Affiliated Entity means a person or entity that directly or
indirectly controls the Applicable Party, is controlled by it, or, with the Applicable Party, is under

common control of another person or entity;
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* any responsible official of the Disclosing Party, any Applicable Party or any Affiliated Entity or
any other official, agent or employee of the Disclosing Party, any Applicable Party or any Affiliated
Entity, acting pursuant to the direction or authorization of a responsible official of the Disclosing

Party, any Applicable Party or any Affiliated Entity (collectively "Agents").

Neither the Disclosing Party, nor any Applicable Party, nor any Affiliated Entity of either the
Disclosing Party or any Applicable Party nor any Agents have, during the five years before the date this
EDS is signed, or, with respect to an Applicable Party, an Affiliated Entity, or an Affiliated Entity of an
Applicable Party during the five years before the.date of such Applicable Party's or Affiliated Entity's

contract or engagement in connection with the Matter:

bribed or attempted to bribe, or been convicted or adjudged guilty of bribery or attempting to
bribe, a public officer or employee of the City, the State of Illinois, or any agency of the federal
government or of any state or local government in the United States of America, in that officer's

or employee's official capacity;

b. agreed or colluded with other bidders or prospective bidders, or been a party to any such
agreement, or been convicted or adjudged guilty of agreement or collusion among bidders or
prospective bidders, in restraint of freedom of competition by agreement to bid a fixed price or

otherwise; or

made an admission of such conduct described in a. or b. above that is a matter of record, but
have not been prosecuted for such conduct; or

d. violated the provisions of Municipal Code Section 2-92-610 (Living Wage Ordinance).

3. Neither the Disclosing Party, Affiliated Entity or Applicable Party, or any of their employees,
officials, agents or partners, is barred from contracting with any unit of state or local government as a
result of engaging in or being convicted of (1) bid-rigging in violation of 720 ILCS 5/33E-3; (2)
bid-rotating in violation of 720 ILCS 5/33E-4; or (3) any similar offense of any state or of the United
States of America that contains the same elements as the offense of bid-rigging or bid-rotating.

4. Neither the Disclosing Party nor any Affiliated Entity is listed on any of the following lists
maintained by the Office of Foreign Assets Control of the U.S. Department of the Treasury or the
Bureau of Industry and Security of the U.S. Department of Commerce or their successors: the Specially
Designated Nationals List, the Denied Persons List, the Unverified List, the Entity List and the

Debarred List.

5. The Disclosing Party understands and shall comply with (1) the applicable requirements of the
Governmental Ethics Ordinance of the City, Title 2, Chapter 2-156 of the Municipal Code; and (2) all
the applicable provisions of Chapter 2-56 of the Municipal Code (Office of the Inspector General).
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6. If the Disclosing Party is unable to certify to any of the above statements in this Part B (Further
Certifications), the Disclosing Party must explain below:
None

If the letters "NA," the word "None," or no response appears on the lines above, it will be conclusively

presumed that the Disclosing Party certified to the above statements.

C. CERTIFICATION OF STATUS AS FINANCIAL INSTITUTION

For purposes of this Part C, under Municipal Code Section 2-32-455(b), the term "financial institution”

means a bank, savings and loan association, thrift, credit union, mortgage banker, mortgage broker,
trust company, savings bank, investment bank, securities broker, municipal securities broker, securities
dealer, municipal securities dealer, securities underwriter, municipal securities underwriter, investment
trust, venture capital company, bank holding company, financial services holding company, or any
licensee under the Consumer Installment Loan Act, the Sales Finance Agency Act, or the Residential
Mortgage Licensing Act. However, "financial institution" specifically shall not include any entity
whose predominant business is the providing of tax deferred, defined contribution, pension plans to
public-employees in accordance with Sections 403(b) and 457 of the Internal Revenue Code.
(Additional definitions may be found in Municipal Code Section 2-32-455(b).)

1. CERTIFICATION

The Disclosing Party certifies that the Disclosing Party (check one)

[]is [ is not

a "financial institution" as defined in Section 2-32-455(b) of the Municipal Code.
2. If the Disclosing Party IS a financial institution, then the Disclosing Party pledges:

"We are not and will not become a predatory lender as defined in Chapter 2-32 of the Municipal
Code. We further pledge that none of our affiliates is, and none of them will become, a predatory
lender as defined in Chapter 2-32 of the Municipal Code. We understand that becoming a predatory
lender or becoming an affiliate of a predatory lender may result in the loss of the privilege of doing

business with the City."

If the Disclosing Party is unable to make this pledge because it or any of its affiliates (as defined in
Section 2-32-455(b) of the Municipal Code) is a predatory lender within the meaning of Chapter
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2-32 of the Municipal Code, explain here (attach additional pages if necessary):
None

If the letters "NA," the word "None," or no response appears on the lines above, it will be
conclusively presumed that the Disclosing Party certified to the above statements.

D. CERTIFICATION REGARDING INTEREST IN CITY BUSINESS

Any words or terms that are defined in Chapter 2-156 of the Municipal Code have the same
meanings when used in this Part D.

1. In accordance with Section 2-156-110 of the Municipal Code: Does any official or employee
of the City have a financial interest in his or her own name or in the name of any other person or

entity in the Matter?

[]Yes bd No
NOTE: If you checked "Yes" to Item D.1., proceed to Items D.2. and D.3. If you checked "No" to
Item D.1., proceed to Part E.

2. Unless sold pursuant to a process of competitive bidding, or otherwise permitted, no City
elected official or employee shall have a financial interest in his or her own name or in the name of

any other person or entity in the purchase of any property that (i) belongs to the City, or (ii) is sold
for taxes or assessments, or (iii) is sold by virtue of legal process at the suit of the City (collectively,

"City Property Sale"). Compensation for property taken pursuant to the City's eminent domain power
does not constitute a financial interest within the meaning of this Part D.

Does the Matter involve a City Property Sale?

[]Yes I No

3. Ifyou checked "Yes" to Item D.1., provide the names and business addresses of the City
officials or employees having such interest and identify the nature of such interest:

Name Business Address Nature of Interest

4. The Disclosing Party further certifies that no prohibited financial interest in the Matter will
be acquired by any City official or employee.
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E. CERTIFICATION REGARDING SLAVERY ERA BUSINESS

The Disclosing Party has searched any and all records of the Disclosing Party and any and all
predecessor entities for records of investments or profits from slavery, the slave industry, or
slaveholder insurance policies from the slavery era (including insurance policies issued to
slaveholders that provided coverage for damage to or injury or death of their slaves) and has
disclosed in this EDS any and all such records to the City. In addition, the Disclosing Party must
disclose the names of any and all slaves or slaveholders described in those records. Failure to
comply with these disclosure requirements may make the Matter to which this EDS pertains voidable

by the City.

Please check either 1. or 2. below. If the Disclosing Party checks 2., the Disclosing Party must
disclose below or in an attachment to this EDS all requisite information as set forth in that paragraph 2.

_X__1. The Disclosing Party verifies that (a) the Disclosing Party has searched any and all records of
the Disclosing Party and any and all predecessor entities for records of investments or profits from
slavery, the slave industry, or slaveholder insurance policies, and (b) the Disclosing Party has found
no records of investments or profits from slavery, the slave industry, or slaveholder insurance

policies and no records of names of any slaves or slaveholders.

—2. The Disclosing Party verifies that, as a result of conducting the search in step 1(a) above, the
Disclosing Party has found records relating to investments or profits from slavery, the slave industry,
or slaveholder insurance policies and/or the names of any slaves or slaveholders. The Disclosing
Party verifies that the following constitutes full disclosure of all such records:

SECTION VI -- CERTIFICATIONS FOR FEDERALLY-FUNDED MATTERS

NOTE: If the Matter is federally funded, complete this Section VI. If the Matter is not federally
funded, proceed to Section VII.

A. CERTIFICATION REGARDING LOBBYING

1. List below the names of all persons or entities registered under the federal Lobbying
Disclosure Act of 1995 who have made lobbying contacts on behalf of the Disclosing Party with

respect to the Matter: (Begin list here, add sheets as necessary):
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(If no explanation appears or begins on the lines above, or if the letters "NA" or if the word "None"

appear, it will be conclusively presumed that the Disclosing Party means that NO persons or entities
registered under the Lobbying Disclosure Act of 1995 have made lobbying contacts on behalf of the

Disclosing Party with respect to the Matter.)

2. The Disclosing Party has not spent and will not expend any federally appropriated funds to
pay any person or entity listed in Paragraph A.1. above for his or her lobbying activities or to pay any
person or entity to influence or attempt to influence an officer or employee of any agency, as defined
by applicable federal law, a member of Congress, an officer or employee of Congress, or an
employee of a member of Congress, in connection with the award of any federally funded contract,
making any federally funded grant or loan, entering into any cooperative agreement, or to extend,
continue, renew, amend, or modify any federally funded contract, grant, loan, or cooperative

agreement.

3. The Disclosing Party will submit an updated certification at the end of each calendar quarter
in which there occurs any event that materially affects the accuracy of the statements and information

set forth in paragraphs A.1. and A.2. above.

If the Matter is federally funded and any funds other than federally appropriated funds have been or
will be paid to any person or entity for influencing or attempting to influence an officer or employee
of any agency (as defined by applicable federal law), a member of Congress, an officer or employee
of Congress, or an employee of a member of Congress in connection with the Matter, the Disclosing
Party must complete and submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in
accordance with its instructions. The form may be obtained online from the federal Office of
Management and Budget (OMB) web site at http://www.whitehouse.gov/omb/grants/sﬂllin.pdf,
linked on the page http://www.whitehouse. gov/omb/grants/grants_forms.html.

4. The Disclosing Party certifies that either: (i) it is not an organization described in section
501(c)(4) of the Internal Revenue Code of 1986; or (i) it is an organization described in section
501(c)(4) of the Internal Revenue Code of 1986 but has not engaged and will not engage in

"Lobbying Activities".

5. Ifthe Disclosing Party is the Applicant, the Disclosing Party must obtain certifications equal
in form and substance to paragraphs A.1. through A.4. above from all subcontractors before it
awards any subcontract and the Disclosing Party must maintain all such subcontractors’ certifications
for the duration of the Matter and must make such certifications promptly available to the City upon

request.

B. CERTIFICATION REGARDING EQUAL EMPLOYMENT OPPORTUNITY

If the Matter is federally funded, federal regulations require the Applicant and all proposed
subcontractors to submit the following information with their bids or in writing at the outset of

negotiations.
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Is the Disclosing Party the Applicant?

Dd Yes []No

If “Yes,” answer the three questions below:

1. Have you developed and do you have on file affirmative action programs pursuant to

applicable federal regulations? (See 41 CFR Part 60-2.)
4 Yes []No

Have you filed with the Joint Reporting Committee, the Director of the Office of Federal

2.
ployment Opportunity Commission all reports due

Contract Compliance Programs, or the Equal Em
under the applicable filing requirements?
[\d Yes [ 1No

3. Have you participated in any previous contracts or subcontracts subject to the

equal opportunity clause?
bd Yes [ 1No

If you checked “No” to question 1. or 2. above, please provide an explanation:

SECTION VII -- ACKNOWLEDGMENTS, CONTRACT INCORPORATION,
COMPLIANCE, PENALTIES, DISCLOSURE

The Disclosing Party understands and agrees that:

A. By completing and filing this EDS, the Disclosing Party acknowledges and agrees, on behalf of
itself and the persons or entities named in this EDS, that the City may investigate the
creditworthiness of some or all of the persons or entities named in this EDS.

B. The certifications, disclosures, and acknowledgments contained in this EDS will become part of
pplicant and the City in connection with the Matter,

City action, and are material inducements to the City's
The Disclosing Party
ns on which this EDS is

any contract or other agreement between the A

whether procurement, City assistance, or other
execution of any contract or taking other action with respect to the Matter.

understands that it must comply with all statutes, ordinances, and regulatio

based.

C. The City's Governmental Ethics and Campaign Financing Ordinances, Chapters 2-156 and 2-164
of the Municipal Code, impose certain duties and obligations on persons or entities seeking City
contracts, work, business, or transactions. The full text of these ordinances and a training program is
available on line at www.cityofchicago.org/Ethics, and may also be obtained from the City's Board
of Ethics, 740 N. Sedgwick St., Suite 500, Chicago, IL 60610, (312) 744-9660. The Disclosing Party

must comply fully with the applicable ordinances.
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D. If the City determines that any information provided in this EDS is false, incomplete or
inaccurate, any contract or other agreement in connection with which it is submitted may be
rescinded or be void or voidable, and the City may pursue any remedies under the contract or
agreement (if not rescinded, void or voidable), at law, or in equity, including terminating the
Disclosing Party's participation in the Matter and/or declining to allow the Disclosing Party to
participate in other transactions with the City. Remedies at law for a false statement of material fact

may include incarceration and an award to the City of treble damages.

E. It is the City's policy to make this document available to the public on its Internet site and/or upon
request. Some or all of the information provided on this EDS and any attachments to this EDS may
be made available to the public on the Internet, in response to a Freedom of Information Act request,
or otherwise. By completing and signing this EDS, the Disclosing Party waives and releases any
possible rights or claims which it may have against the City in connection with the public release of
information contained in this EDS and also authorizes the City to verify the accuracy of any

information submitted in this EDS.

F. The information provided in this EDS must be kept current. In the event of changes, the
Disclosing Party must supplement this EDS up to the time the City takes action on the Matter. If the
Matter is a contract being handled by the City’s Department of Procurement Services, the Disclosing

Party must update this EDS as the contract requires.

The Disclosing Party represents and warrants that:

G. The Disclosing Party has not withheld or reserved any disclosures as to economic interests in the
Disclosing Party, or as to the Matter, or any information, data or plan as to the intended use or
purpose for which the Applicant seeks City Council or other City agency action.

For purposes of the certifications in H.1. and H.2. below, the term "affiliate" means any person or
entity that, directly or indirectly: controls the Disclosing Party, is controlled by the Disclosing Party,
or is, with the Disclosing Party, under common control of another person or entity. Indicia of control
include, without limitation: interlocking management or ownership; identity of interests among
family members; shared facilities and equipment; common use of employees; or organization of a
business entity following the ineligibility of a business entity to do business with the federal
government or a state or local government, including the City, using substantially the same
management, ownership, or principals as the ineligible entity.

H.1. The Disclosing Party is not delinquent in the payment of any tax administered by the Illinois
Department of Revenue, nor are the Disclosing Party or its affiliates delinquent in paying any fine,
fee, tax or other charge owed to the City. This includes, but is not limited to, all water charges,

sewer charges, license fees, parking tickets, property taxes or sales taxes.

H.2  Ifthe Disclosing Party is the Applicant, the Disclosing Party and its affiliates will not use, nor
permit their subcontractors to use, any facility on the U.S. EPA's List of Violating Facilities in
connection with the Matter for the duration of time that such facility remains on the list.
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H.3  If the Disclosing Party is the Applicant, the Disclosing Party will obtain from any
contractors/subcontractors hired or to be hired in connection with the Matter certifications equal in
form and substance to those in H.1. and H.2. above and will not, without the prior written consent of
the City, use any such contractor/subcontractor that does not provide such certifications or that the
Disclosing Party has reason to believe has not provided or cannot provide truthful certifications.

NOTE: If the Disclosing Party cannot certify as to any of the items in H.1., H.2. or H.3. above, an
explanatory statement must be attached to this EDS.

CERTIFICATION

Under penalty of perjury, the person signing below: (1) warrants that he/she is authorized to execute
this EDS on behalf of the Disclosing Party, and (2) warrants that all certifications and statements
contained in this EDS are true, accurate and complete as of the date furnished to the City.

AA SISt G(;DTA’ " Siemens Tmnspm U'“mnDate: Hf,}ti | 7, ZOOL
(Print or type name of Disclosing Party) 3&»54*”» s

/737\4/:#’/71 \Io o e

(sign here)

AlDSwmse G URTA
(Print or type name of person signing)

-l Rau Ag TuMA [ieA / INIFLENTED SELVUHES
(Print or type title of person SIgnmg)

Signed and sworn to before me on (date) ﬂ/] A |, 20% by /44”(5%/ 5A K. éﬂéﬁ‘fﬁ ,
at /\/ew Yov kK- County, AJ- o . (state). '

’/7/?/ /Lw/ﬁ\f)/ @t Mry Public.

IRRSHA N DURHAM

Commission expires:

NO 010Ub0190:’
Jualified in Quaans Counvty 0
ﬁ?& unmngﬁ o T =i 1, 20
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Date Received

DPS PROJECT CHECKLIST Due R

CA/CN’s Name:

IMPORTANT: PLEASE READ AND FOLLOW THE INSTRUCTIONS FOR COMPLETING THE PROJECT CHECKLIST AND CONTACT THE
APPROPRIATE UNIT MANAGER IF YOU HAVE ANY FURTHER QUESTIONS. ALL INFORMATION SHOULD BE COMPLETED, ATTACH ALL
REQUIRED MATERIALS AND SUBMIT FOR HANDLING TO THE DEPARTMENT OF PROCUREMENT SERVICES, ROOM 403, CITY HALL, 121 N,
LASALLE STREET, CHICAGO, ILLINOIS 60602.

GENERAL INFORMATION:

Date: 03/01/07 Contact Person: Denise Hudson
REQ No.: 32487 ; Tel: 6-3590 Fax: E-mail:av01335
@cityofchicago.org
Project Manager:Jerry Maher
PO No.: (if known): Tel: 42110 Fax: E-mail:
@cityofchicago.org
Modification No.: (if known): Previous PO No.: (if known):

Project Description: New Sole Source Request for Maintenance and Technical Support of the ATS

FUNDING:

City: [] Corporate [] Bond [0 Enterprise L] Grant* [] Other

State: ] IDOT/Transit [] IDOT/Highway [J Grant* [J Other

Federal: [] FHWA 0 FrA 0 FAA 0 Grant* [ Other
! LINE FY FUND | DEPT | ORGN | APPR ACTV | OBJT | PROJECT RPTG | $ DOLLAR
| AMOUNT
B 07 0740 | 85 4020 | 220157 | 0157 | 0000 7,671,676 |
i j
B | |
L |

Estimated Value $7,671,676
“IF GRANT FUNDED, A COPY OF THE APPROVED GRANT AND APPLICATION ARE REQUIRED
and any other Terms and Conditions that may apply.

SCOPE STATEMENT:

X Attached is a Detailed Scope of Services and/or Specification

IMPORTANT: THis IS A CRITICAL PORTION OF YOUR SUBMITTAL. IN ORDER FOR DPS TO ACCEPT YOUR SUBMITTALYOU MUST
COMPLETE THE SPECIFIC SCOPE REQUIREMENTS AS SET FORTH IN THE SUPPLEMENTAL CHECKLIST FOR THAT UNIT.

The following is a genaral description of what should be included in a Scope of Services or Specification:

A clear description of all anticipated services and products, including: time frame for completion, special qualifications of
prospective vendors, special requirements or needs of the project, locations, anticipated participating user departments,
citation of any applicable City ordinance or state/federal regulation or statute.

TYPE OF PROCUREMENT REQUESTED (check all that apply):

NEW REQUEST MOD/AMENDMENT
(XIBlanket Agreement [ITime Extension
[]Standard Agreement [_]Vendor Limit Increase
[_JSmall Orders [IScope Change/Price Increase/Additional Line ltem(s)
[JOther (specify):
FORMS: [ Requisition [ Special Approvals BJ Non-Competitive Review Board (NCRB)
CONTRACT TERM: 5YRS Requested Term (number of months): 60 mths

’RE BID/SUBMITTAL REQUIREMENTS:
Requesting Pre Bid/Submittal Conference? [ JYes [INo  Requesting Site Visit? Cdyes  [JNo

Form Dated 03/10/2006 Page 1 of 4



PU079G_Pre-Appd_Req_DPS_Schedui
ed_Dept_Burst_APSRPT.rep

CITY OF CHICAGO

Page 1 of 3 Copy (Department
Run 03/02/2007 04:58 PURCHASE REQUISITION Py (Dep )
DELIVER TO: REQUISITION: 32487
PAGE: 1
085- O'HARE DEPARTMENT: 85 - DEPT OF AVIATION
O'HARE AIRPORT PREPARER: Denise Hudson
Chicago, IL. 60666 NEEDED:
APPROVED: 3/1/2007
REQUISITION DESCRIPTION
New Sole Source for Maintenance & Technical Services O'Hare ATS, 5 yrs, $1,534,335.36 per year
SPECIFICATION NUMBER: B2-9295503
COMMODITY INFORMATION
LINE ITEM QUANTITY UOM UNIT COST TOTAL COST
1 92955 60.00 Month 51,916.25 3,114,975.00
Maintenance of Mass Transit Rail-Tech Support
SUGGESTED VENDOR: SIEMENS TRANSPORTATION SYSTEM, REQUESTED BY: Denise Hudson
DIST BFY FUND COSTCTR APPR ACCNT ACTV  PROJECT RPT CAT GENRL FUTR Dist. Amt.
1 007 0740 0854020 0157 220157 0000 00000000 000000 00000 0000 3,114,975.00
LINE TOTAL: 3,114,975.00
LINE ITEM UoMm UNIT COST TOTAL COST
2 92955 . 60.00 Month 33,033.90 1,982,034.00
Mainteriance of Mass Transit-Home Office
SUGGESTED VENDOR: SIEMENS TRANSPORTATION SYSTEM, REQUESTED BY: Denise Hudson
DIST BFY FUND COSTCTR APPR ACCNT ACTV  PROJECT RPT CAT GENRL FUTR Dist. Amt.
1 007 0740 0854020 0157 220157 0000 - (00000000 000000 00000 0000 1,982,034.00
LINE TOTAL: 1,982,034.00
LINE ITEM QUANTITY UOM UNIT COST TOTAL COST
3 92955 60.00 Month 42,911.13 2,574,667.80
Maintenance of Mass Transit -Maintenance Services
SUGGESTED VENDOR: SIEMENS TRANSPORTATION SYSTEM, REQUESTED BY: Denise Hudson
DIST BFY FUND COSTCTR APPR ACCNT ACTV  PROJECT RPTCAT GENRL FUTR Dist. Amt.
1 ‘007 0740 0854020 0157 00000000 000000 00000 0000 2,574,667.80
LINE TOTAL: 2,574,667.80
REQUISITION TOTAL: 7,671,676.80

Vhere a commodity is for a particular or unique use other than standard

Requisitions prepared i

quality, grades, color, size or other characteristics,
ncorrectly will be returned to the using department.

give details of how it will be and for what purpose.



