

# BID TABULATION

## TARGET MARKET PROGRAM



Specification Number: B19134708

Date: June 5, 2001

Project Description: 2001 MODEL BLOCK IMPROVEMENT PROGRAM-S-1-201 GROUP 27-B

Bid Deposit: \$5% Total Base Bid

Addendum   1   2   3   4

Contract Administrator: G. Bell

| Name of Bidder       |  |  | TOTAL BASE BID | AWARD CRITERIA | TOTAL BASE BID PLUS 15% |
|----------------------|--|--|----------------|----------------|-------------------------|
| Sumit Construction   |  |  | \$1,404,005.00 | \$1,342,228.80 | \$1,614,605.75          |
| Cloacina Contractors |  |  | \$1,214,023.50 | \$1,165,462.56 | \$1,396,127.03          |
| My Baps Construction |  |  | \$1,572,317.50 | \$1,532,223.42 | \$1,808,165.12          |
| Areatha Construction |  |  | \$1,810,494.00 | \$1,738,074.24 | \$2,082,068.10          |
| M&A Cement Work      |  |  | \$1,035,037.50 | \$993,636.01   | \$1,190,293.12          |
| Jalpa Construction   |  |  | \$1,269,336.00 | \$1,218,562.56 | \$1,459,736.40          |
| Seven-D Construction |  |  | \$1,312,009.00 | \$1,249,037.57 | \$1,508,810.35          |
|                      |  |  |                |                |                         |
|                      |  |  |                |                |                         |
|                      |  |  |                |                |                         |
|                      |  |  |                |                |                         |
|                      |  |  |                |                |                         |
|                      |  |  |                |                |                         |
|                      |  |  |                |                |                         |
|                      |  |  |                |                |                         |
|                      |  |  |                |                |                         |

*Bids are subject to review for completeness accuracy and compliance with all the terms and conditions provided in the bid specifications.*

**City of Chicago**  
**Richard M. Daley, Mayor**

**Department of Procurement Services**  
**David E. Malone Chief Procurement Officer**